MCDOT
GENERAL SPECIAL PROVISIONS

Instructions for use of these General Special Provisions (GSP):

These GSP contain project specific specifications that do not appear in the MCDOT
Supplement to the MAG Standard Specifications. The GSP are to be used as a
framework for developing project special provisions. Individual specifications herein are
to be reviewed and modified as required by project specific conditions. Additional
special provisions will need to be written to clarify specific project conditions and
requirements.

Within the table of contents and proceeding each separate specification is an
explanation of when the specification is applicable (The instructions on when a section
should be used is indicated in parenthesis). Select the appropriate sections for
inclusion in project Special Provisions, copy and paste into your document.

Changes to the MCDOT Supplement to the MAG Standard Specifications are added
periodically to these GSP for immediate implementation. These revisions are to be
added to project special provisions when the project is to be advertised prior to the
effective date of the next MCDOT Supplement. The changes are not to be added to
project special provisions when the construction advertisement date is to occur after the
anticipated publication date of the next MCDOT Supplement. The MCDOT Supplement
is published annually with a target date of January 1.

Individuals preparing Special Provisions should be familiar with MCDOT Engineering
Division’s A Guide For The Preparation Of Contract Specifications, revised April
2000.

Coordinate revisions and additions to these GSP with Robert Herz.
(Phone: 602-506-4760, email: rherz@mail.maricopa.gov)
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Location (All Projects —fill-in)
(April 1, 1999)

LOCATION OF THE WORK: This project is located: Arizona
(Maricopa County).

Proposed Work (All Projects — fill-in)

PROPOSED WORK: The work consists of ...Describe in general terms the types of
work involved. The description should be sufficient to indicate the various types
of specialty subcontractors and suppliers needed for project completion.

Contract Time (All Projects —fill-in)
(May 17, 2004)

CONTRACT TIME: The Contractor shall complete all project work within calendar
days beginning with the start date specified in the Notice to Proceed.

Available Informational Material: (Include when a soil boring report, cross
sections or other material is available. Revise listing to accurately describe the
available items. Revised 9/30/2009)

Delete the asterisk note when a geotechnical report is not made available.

AVAILABLE INFORMATIONAL MATERIAL: The following information can be
downloaded from the Maricopa County Department of Transportation Procurement
Website or can be purchased through Techniprint by calling (602) 257-0686 at least one
full working day in advance.

Geotechnical Report*
Roadway Cross Sections
Channel Cross Sections

*Note: Soils information contained in the geotechnical report was obtained and used

for design purposes. It is the responsibility of the Contractor to establish soils
information for their bid and construction purposes.

Section 104.4 Partnering (Requested by Operations Div., Construction Admin.
(5/11/99) to be included in all projects over $750,000 construction estimate —
Allowance is not to exceed $5,000. Revised 7/10/00)

104 SCOPE OF WORK add the following:

104.4 PARTNERING:



The County intends to encourage the foundation of a cohesive partnership with the
Contractor and its principal subcontractors and suppliers. This partnership will be
structured to draw on the strengths of each organization to identify and achieve
reciprocal goals. The objectives are effective and efficient contract performance and
completion within budget, on schedule, and in accordance with plans and specifications.

To implement this partner initiative, prior to starting of work and prior to the pre-
construction conference, Contractor's management personnel and the County, through
its authorized representatives, will initiate a partnering development seminar/team
building workshop. Project personnel will make arrangements to determine attendees
at the workshop, agenda of the workshop, duration, and location. Persons required to
be in attendance will be the Engineer and key project personnel; the contractor’s on-site
project manager, and key project supervision personnel of both the prime and principal
subcontractors and suppliers. The design engineers, FHWA, and key local government
personnel will also be invited to attend as necessary.

Follow-up workshops may be held periodically throughout the duration of the contract as
agreed by the Contractor and the County.

The establishment of a partnership charter on a project will not change the legal
relationship of the parties to the contract, nor relieve either party from any terms of the
contract.

The County will reimburse the Contractor, based upon approved invoices and
documented expenses such as taxes or bond cost charges to Contractor in connection
with the Item PARTNERING, an amount not to exceed the ALLOWANCE shown in the
Bidding Schedule. Expenses eligible for reimbursement are direct expenses incurred in
providing facilities, facilitators, supplies, and materials for the seminar/team building
workshops. No labor costs or additional mark-up for profit and/or fee for Contractor will
be eligible for reimbursement.

Section 105.6 Cooperation with Utilities (Use for All Projects — fill-in)
(April 1, 1999)

SECTION 105 CONTROL OF WORK

105.6 COOPERATION WITH UTILITIES, add the following:

The following utilities are expected to be located within the limits of this project. These
utilities, along with the contact information, are listed below:

(Provide Listing: Utility name, contact name, phone number, and
type of facility owned.)



Section 107.1 Laws To Be Observed (Include when the project falls within the
jurisdictional limits of the Gila River Indian Community. Verify that the listed
contacts are current. Added 2/1/2007)

107 LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC
107.1 LAWS TO BE OBSERVED, add the following:

107.1.2 Gila River Indian Community (G.R.1.C.): The project or a portion of the project
is located within the boundaries of the Gila River Indian Community, which may subject
the Contractor to the laws and regulations of the Gila River Indian Community.
Contractors shall make themselves aware of any labor requirements, taxes, fees,
licenses, permits or conditions that may be imposed by the Gila River Indian Community
on work performed.

G.R.I.C. Contacts:

e Business License — Cashier’s Office at (520) 562-3311
« Right of Entry Permit — Land Use Planning & Zoning, P.O. Box E,
Sacaton, AZ 85247. Phone: (520) 562-3301.

Section 107.1 Laws To Be Observed & Section 107.2 Permits (Include when the
project falls within the jurisdictional limits of the Salt River Pima-Maricopa Indian
Community. Verify that the listed contacts, dates, and general information are
current. Revised 1/15/2008)

107 LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC
107.1 LAWS TO BE OBSERVED, add the following:

107.1.2 Salt River Pima-Maricopa Indian Community (SRPMIC). The project or a
portion of the project is located within the boundaries of the Salt River Pima-Maricopa
Indian Community, which may subject the Contractor to the laws and regulations of the
Salt River Pima-Maricopa Indian Community. Contractors shall make themselves aware
of any labor requirements, taxes, fees, licenses, permits or conditions that may be
imposed by the Salt River Pima-Maricopa Indian Community on work performed.

The Tribal contact office for Labor relations, Permits, License, & Taxes is as follows:



Salt River Pima-Maricopa Indian Community
10005 East Osborn Road Scottsdale, Arizona 85256

Labor:

Human Resource Department (480) 850-8096

Taxes:

Finance Department (480) 362-7493

Business License:

Community Development Department (480) 362-7649

Construction Permit/Haul
Permit:

Engineering and Construction Services (480) 850-8922

Irrigation Water Use Permit:

Engineering and Construction Services (480) 850-7284

Domestic Water Use Permit:

Public Works Department (480) 850-8260

107.2 PERMITS, add the following:

Jurisdictional Contacts:
Salt River Pima-Maricopa Indian Community - Mr. Ron Moll ........... (480) 850-4777

The Contractor shall keep Mr. Ron Moll informed on all daily operations on this
Project. A necessary condition n of obtaining a Construction Permit from SRPMIC
is the Contractor's compliance with the SRPMIC policy on material purchasing.

SRPMIC PERMIT REQUIREMENTS

A construction permit must be obtained for the project from the Engineering and
Construction Services Department. The Contractor must show evidence that the
tax, business licensing, and employment preferences have been met before the
construction permit is released.

Pursuant to Salt River Indian Community Ordinance No. SRO 49-78, the
Contractor, together with his subcontractors, shall obtain a Business License to
perform work within the Salt River Pima-Maricopa Indian Community.

Prior approval is required if a contractor obtains water from anywhere within the
Community. If the water is obtained from the Community’s public water system,
such as a fire hydrant, the Department of Public Works must be notified (480/850-
8260) and a meter installed by Public Works. Water obtained from canals or
irrigation ditches requires prior approval of Water Resource Division of the
Engineering and Construction Services Department (ECS) (480/850-7284). There
are no private water sources available to contractors within the Community.

Pursuant to Salt River Indian Community Ordinance No. SRO-188-95, the
Contractor shall contact the Community’s Public Works Department for collection
and haulage of solid waste.

The Community’s Compliance Inspection and Project Management staff will not
be available on Community recognized holidays. Unless previously authorized by
the Community in writing, the Contractor will not work on Community recognized
holidays as follows:
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New Years Day Tuesday, January 1, 2008

Martin Luther Day Monday, January 21, 2008

Presidents Day Monday, February 18, 2008

Memorial Day Monday, May 26, 2008

SRPMIC Day Friday, June 13, 2008

Independence Day Friday, July 4, 2008

Labor Day Monday, September 1, 2008

Native American Day Friday, September 26, 2008

Veterans Day Tuesday, November 11, 2008

Thanksgiving Day Thursday, Friday, November 27-28, 2008
Christmas Day Wednesday, Thursday December 24,25, 2008

INDIAN PREFERENCE
In order to provide employment, promotion, and training for members of the Salt
River Pima-Maricopa Indian Community and other Native Americans, the Contractor
and all subcontractors shall comply with the following:

A. The Contractor and all subcontractors are expected to coordinate with the
Community’s Human Resources Department to employ as many of the preferred
applicants as possible. The Community has established a minimum goal of 30%
of the total work force comprising preferred status applicants unless applicants
are not available.

B. Preferred hiring must be coordinated through the Community Human Resources
Department. Human Resources will make job referrals to appropriate
contractors. Persons seeking employment at the construction site must be
referred to Human Resources. This procedure will enable Human Resources to
monitor the employment preference requirement.

C. The wage rates established at the pre-job conference, referenced in the following
section below, shall not be altered unless agreed upon by both Contractor and
the Community Human Resources Department.

D. Contractor shall submit weekly Manpower Reports to the Community Human
Resources Department; Community will provide the report forms.

E. Contractor shall be responsible for ensuring that all subcontractors adhere to the
Community Employment and Preference requirements.

F. In the event Community is unable to fill employment positions with qualified
applicants, Contractor may utilize other hiring methods.

A. The Contractor shall contact the Community Human Resources Department to
fulfill hiring needs.
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Contractor shall provide a list of all subcontractors to be used on the job, together
with a contact person and telephone number of each firm.

Contractor, together with his subcontractors, shall provide a Manpower Utilization
Plan identifying the crafts and trades expected to be utilized, including any key
supervisory positions or positions requiring special qualifications, ranges of pay
scales for each craft and the approximate date the workers will be required on
the job.

The requirement of the Contractor to comply with the Indian Preference
requirements in no way relieves the Contractor from any other conditions stipulated
in the Contract Documents.

A.

UTILIZATION OF SALT RIVER PIMA-MARICOPA INDIAN COMMUNITY
MATERIALS

The Contractor agrees to purchase and require its subcontractors and material
suppliers to purchase from Salt River Sand and Rock, Phoenix Cement
Company, and other business enterprises owned by or supplied by or which are
divisions of the Community (“Community Suppliers”) as designated in writing by
the Community (a) sand and gravel; (b) cement; (c) asphaltic paving materials;
(d) fly ash; (e) concrete; (f) landfill services; (g) masonry products; and such
other goods and services which can be supplied by the Community (the
“Products”) in connection with the improvements to be developed on the
Premises to the extent that the quantity, quality, specifications, cost and
availability of the product available from Community Suppliers are equivalent to
or better than those which are required by Contractor and available from other
suppliers.

The contracts under which the Products are purchased from the Community
Suppliers shall provide equivalent or better terms and conditions, including but
not limited to bonds, penalties, and enforceability, as would be available in a
contract for the purchase of equivalent Products from other suppliers.

If a Community Supplier fails to comply with the terms and conditions of a
contract for the sale of Products entered into pursuant to this Provision and is so
notified in writing by the Contractor or its subcontractor specifying lack of
compliance, the Contractor's or subcontractor’'s obligation to purchase that
Product from that Community Supplier under that contract shall cease.

Any dispute arising under this Provision shall be subject to binding arbitration
under the provisions of the Contract Documents.

Aggregates, cement, mortar products, and pozzolan (fly ash) shall all be obtained
through SRP-MIC resources. In addition to being purchased directly through
Phoenix Cement Company and Salt River Sand and Rock, these materials are
also incorporated into a number of other construction products. The following list
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contains all contractors and suppliers that currently meet the requirements of the
Community’s purchasing policy with Phoenix Cement Company and Salt River
Sand and Rock. Contractors shall notify all suppliers about the requirement to
use SRP-MIC resources on projects at the Community prior to receiving quotes
and submitting bids for projects.

Vi.

Vii.

Aggregates (all types including sand, rock, and ABC)
1. Salt River Materials Group

. Sack Products (may be purchased from several building material

suppliers throughout metropolitan Phoenix)
Phoenix Cement Type I/ll (LA)
Phoenix Cement Type IP (Portland Pozzolan)
Phoenix Cement Type IIl (Rapid Power)
Phoenix Cement SUPERMORTAR (Type S Masonry Cement)
Phoenix Cement DYNAMORTAR (Type S Masonry Cement)
Phoenix Plastic Cement
Phoenix Fly Ash (Class F Pozzolan)
oncrete Block/Brick/Pavers
Block-Lite
Natural Stone
Metro Block
Quiality Block
Show Low Block
Yavapai Block
Marvel Bldg. & Masonry
L&M Building Materials
Precast Concrete Products
1. Olson Precast of Arizona
2. Southwest Architectural Castings
Ready Mix Concrete and Grout
Vulcan Materials
Hanson Aggregates
Fort McDowell Yavapai Materials
Maricopa Ready Mix
Arizona Materials
RMI Ready Mix
iMix Group
Hot Mix Asphalt
1. Vulcan Materials
2. Hanson Aggregates
Stucco (Sack Products or Site Mix Application)
1. Great Western Building Materials
2. Atko Building Materials
3. In-Cide Technologies
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Section 107.2 Permits (Include when permits are required from entities other than
MCDOT. Revised 11/05/01)

SECTION 107 LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC
107.2 PERMITS, add the following:

(Provide information to Bidders concerning permit requirements for partnering towns,
cities, ADOT, or other permitting entities. List the agency, agency contact and project
specific permit requirements including permit fees that are required based on prior
coordination. If MCDOT has obtained the permit, indicate that MCDOT has obtained
the permit and provide a copy of the permit in the Contract Documents.)

Section 107.2.1 (Include if project iS subject to AZPDES requirements. Use for all
projects that may cause disturbance of one or more acres of land during
construction. Revised 12/20/2007)

107.2.1 AZPDES (NPDES) Construction General Permit Requirements, add the
following:

This project is subject to the Arizona Pollutant Discharge Elimination System (AZPDES)
general permit requirements for construction sites under the Arizona Department of
Environmental Quality (ADEQ), the AZPDES Construction General Permit. The
Contractor shall be responsible for obtaining applicable permits and compliance with
permit requirements.

Section 107.2.1 (Include if project IS_not subject to AZPDES requirements.
Revised 5/18/2005)

107.2.1 AZPDES (NPDES) Construction General Permit Requirements, add the
following:

This project is NOT subject to the Arizona Pollutant Discharge Elimination System
(AZPDES) general permit requirements for construction sites under the Arizona
Department of Environmental Quality (ADEQ), the AZPDES Construction General
Permit.

Section 107.2.1 (Include when the project is located within ¥ mile of an impaired
or unique water. Added 5/18/2005)

Additional instructions: Identify in the first sentence if an impaired or unique
water has been identified.

107.2.1 AZPDES (NPDES) Construction General Permit Requirements, add the
following:
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This project site is located within 1/4 mile of a listed [impaired or unique] water and
shall comply with the special requirements for Discharging into Impaired or Unique
Receiving Waters. The Storm Water Pollution Prevention Plan (SWPPP) must be
submitted with the Notice of Intent (NOI). Within 32 business days of receipt, Arizona
Department of Environmental Quality (ADEQ) will notify the operator whether:

1) it is acceptable to proceed under the general permit;

2) the SWPPP needs revisions; or

3) there is cause for eligibility denial. If notification is not received in this time-

frame, the operator may assume coverage under this permit.

To prevent potential permitting delays, the contractor is encouraged to prepare and
submit the NOI and SWPPP to ADEQ upon receipt of the proposal acceptance letter
from Maricopa County Department of Transportation. “Minimum Stormwater Control
Measures for Construction Projects Adjacent to Impaired or Unique Waters” is included
as an Appendix to these Special Provisions. Additional information may be obtained
from the ADEQ website:
http://www.ev.state.az.us/environ/water/permits/stormwater.html

[Include the following as an appendix of the Contract Documents/Special
Provisions.]

APPENDIX A — Minimum Stormwater Control Measures
for Construction Projects Adjacent to Impaired or Unique Waters

Monitoring Program Requirement for Impaired or Unique Waters

Due to the proximity of the construction project, or a portion of the project, to an
impaired (303(d) listed waters) or unique water (A.A.C. R18-11-112), the SWPPP must
describe the specific monitoring activities that will be conducted to determine if the
BMPs and pollution controls implemented for this project are effective in protecting the
watercourse from pollutants associated with construction activities (As required in Part
I.D.5 or Part I1.D.6 of the permit). At minimum, monitoring activities for projects near
impaired or unique water should consist of visual observations (photography) of the
effectiveness of BMPs at reducing pollutants to the watercourse, and frequent site
inspections (written evaluation).  However, if visual observations and frequent
inspections are insufficient to maintain the existing conditions and water quality of the
receiving water, ADEQ may require testing of stormwater at selected discharge points in
order to determine the extent of pollutants contributed by your construction activities.

ADEQ recommends that site inspections for projects near impaired or unique waters are
conducted as follows:

Inspect and evaluate the effectiveness of sediment and erosion control measures on
a daily basis. Inspect and evaluate the effectiveness of all other BMPs weekly,
before rain is predicted, and within 24 hours after a 0.25” storm event.

BMPs for Impaired or Unigue Waters
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As specified in Part I.D.5 (impaired waters) or Part 1.D.6 (unique waters) of the permit,
the SWPPP must identify BMPs that prevent or minimize the discharge of pollutants
from construction activities and ensure that no degradation of the receiving water will
occur. ADEQ has determined that the BMPs that follow are appropriate to implement
and may be necessary to protect the biological, physical, and chemical integrity of the
adjacent surface water:

Construction Entrances and Exits

Construction entrances and exits must be built using a bottom layer of filter fabric,
covered by either coarse aggregate or large rock (approximately 3” in size) or an
equivalent structural track-out device adequate to shake dirt loose from vehicles
leaving the site. Additional measures must be taken if necessary to prevent vehicle
track-out of dirt to the street. Any track-out to the street must be swept up daily.
Construction entrances and exits must be permanently stabilized at the end of
construction.

Soil Stockpiles

Topsoil stockpiles, excavation spoils, and any other sedimentary piles must be
covered with a tarp, and contained by silt fence or other structural measure down-
slope of the pile at the end of every work day. Stockpiles and spoils must be placed
as far as possible away from the watercourse and other drainage ways. Unless the
entire project site is located within the floodplain, stockpiles and spoils must also be
placed above the floodplain.

Up-slope Areas (Soil and Slope Stabilization)

The areas disturbed by construction that are located up-slope of the watercourse
must be stabilized along contour lines at the toe of the slope by silt fence, vegetative
cover, or other slope stabilization measure. All drainage paths draining to the
watercourse must be stabilized. Stabilization of these areas must be maintained
throughout construction and until final stabilization is achieved.

Construction Material and Equipment Storage Areas

Construction materials and equipment must be stored as far as possible away from
the watercourse and other drainage ways. Unless the entire project site is located
within the floodplain, construction materials and equipment must also be stored
above the floodplain. Construction materials that contain toxic substances that may
be washed away by rainfall must be covered to protect these materials from
precipitation, and elevated above-ground to prevent the runoff of pollutants.

Good housekeeping procedures must be used with any chemicals stored on site.
Secondary containment must be installed around any chemical storage areas.

16



Equipment storage areas must be contained using a protective structural BMP down
gradient from the storage area. All unused construction materials must be removed
from the construction site upon completion of the project.

Waste Management

A designated area for collection of construction wastes and trash must be identified
and used. Waste collection areas must be located as far as possible away from the
watercourse and other drainage ways. Unless the entire project site is located within
the floodplain, waste collection areas must also be located above the floodplain.
The waste collection areas must be contained within a protective structural BMP to
capture runoff. All dumpsters on the site must be covered to minimize contact with
rainfall. Secondary containment must be provided around dumpsters to capture
leakage. All waste materials must be removed from the construction site upon
completion of the project.

Vehicle and Equipment Maintenance

Vehicle and equipment maintenance areas must be located as far as possible away
from the watercourse and other drainage ways. Unless the entire project site is
located within the floodplain, vehicle and equipment maintenance areas must also
be located above the floodplain. Any on-site vehicle and equipment maintenance
areas must be contained within a protective structural BMP to capture leaks and
spills. On-site maintenance areas must be lined with a strong, impervious material
that will contain petroleum hydrocarbons and withstand mechanical stress due to
vehicle traffic.

Vehicle or equipment break-downs that require repair at other locations on the site
must be performed using drip pans or absorbent material to contain liquids.
Maintenance of leaking vehicles or equipment must be performed immediately.
Maintenance wastes must be promptly cleaned up, adequately contained, and
properly disposed.

Vehicle or equipment washing areas must be located above the floodplain and as far
as possible away from the watercourse and other drainage ways. Washing areas
must be designed to contain wash water (lined) and prevent runoff (enclosed). No
soap, solvents, or petroleum are allowed for washing equipment or vehicles on site.
No steam cleaning of equipment or vehicles is allowed on site. All vehicle and
equipment maintenance and washing areas must be removed from the construction
site upon completion of the project.

Concrete Wash-out Area(s)
A designated area for concrete truck washing must be identified and used. The

concrete wash-out area must be located as far as possible away from the
watercourse and other drainage ways. Unless the entire project site is located within
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the floodplain, the concrete wash-out area must also be located above the
floodplain. The washout area must be contained by constructing a temporary sub-
surface pit or by using impervious structural barriers to contain concrete waste while
it hardens. The wash-out area must be lined with an impervious material to hold
wash water while it evaporates. The wash-out area must be built with adequate
capacity to hold concrete wastes and potential rainfall, and prevent overtopping and
runoff.

Concrete transit mixers must be cleaned in the designated wash-out area only. Only
concrete from the mixer truck chutes should be washed into the wash-out area. No
other vehicles should be washed in the concrete wash-out area. Concrete wastes
must be properly disposed off site upon completion of the project. All materials used
to construct the temporary wash-out area must be removed from the construction
site following construction. Ground disturbance at the wash-out area must be
permanently stabilized at the end of construction.

Concrete Handling

Materials and equipment used for mixing and pouring concrete must be stored as far
as possible away from the watercourse and other drainage ways. Unless the entire
project site is located within the floodplain, concrete materials and equipment must
also be stored above the floodplain. Materials that may be washed away in rainfall
must be covered to protect these materials from precipitation and stored above-
ground to prevent the runoff of pollutants. Avoid mixing excess amounts of fresh
concrete on site to minimize wastes. Excess concrete must be disposed in
designated areas only. Runoff of wash water from washing and finishing concrete
must be controlled by directing water to a contained area for storage and
evaporation.

Apply concrete curing compounds during dry weather to prevent contaminants from
washing away in stormwater runoff. Curing compounds must be applied carefully to
prevent drift and runoff of toxic substances. Apply curing compounds close to the
surface to minimize drift. Apply curing compounds carefully to prevent overspray.
Cure water from concrete curing activities must be contained and properly handled
as liquid waste.

Residue from grinding operations should be vacuumed and properly disposed. Saw
cutting residue must be removed from the surface to prevent it from washing away in
stormwater. Slurry residue must be contained and properly disposed as liquid
waste. Minimize drift of dust and blast material from blasting operations by working
close to the surface. Waste water from blasting activity must be contained and
properly disposed.

Pavement Construction/Asphalt Handling
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Paving materials and equipment must be stored as far as possible away from the
watercourse and other drainage ways. Unless the entire project site is located within
the floodplain, paving materials and equipment must also be stored above the
floodplain. Paving materials and equipment must be stored to prevent the runoff of
pollutants in stormwater. Asphalt and sealants must be applied during dry weather
to prevent contaminants from washing away in stormwater runoff. Spoils from
existing roadways must be stockpiled above the floodplain and as far as possible
away from the watercourse.

Use only non-toxic substances (no soaps) to coat asphalt transport trucks and
asphalt spreading equipment. Drips and leaks from paving machines and
equipment must be promptly cleaned up and properly disposed. Paving machines
and equipment must be parked over drip pans or absorbent material to contain drips
and leaks between uses.

If paving involves asphaltic concrete (AC), prevent sand or gravel placed over new
asphalt from washing away in stormwater. Vacuum or sweep loose sand and gravel
from the pavement and properly dispose the wastes. During seal application and
sweeping operations, contain petroleum or petroleum-covered aggregate and
properly dispose to prevent runoff of pollutants in stormwater.

Bridge Construction Controls / Water Crossing Controls

Protective structural BMPs must be provided at the intersection of a watercourse
and a roadway during bridge construction and other road development. BMPs must
not be installed in the watercourse or in a manner that would cause them to be
washed in to the watercourse. Soil adjacent to the watercourse must be temporarily
stabilized along contours throughout construction and until permanent stabilization
practices are installed. Stabilize bridge entrances to prevent sediment transport
during construction.

Materials and equipment used for road or bridge construction must be stored as far
as possible away from the watercourse and other drainage ways. Drip pans must be
used under all vehicles and equipment temporarily parked near the watercourse or
on the bridge in between uses. Restrict construction traffic from crossing the
watercourse without a bridge. Prevent motorized vehicles from entering the
watercourse in areas outside the work zone. Collect and properly dispose any
waste materials at the end of each work day.

Sanitary Waste Facilities

Provide a sufficient number of portable toilets on the site as necessary for
construction personnel. Portable toilets must be located as far as possible away
from the watercourse and other drainage ways. Unless the entire project site is
located within the floodplain, portable toilets must also be located above the
floodplain. Portable toilets must be secured to prevent overturning if there is any risk
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for high winds. Portable toilets must be maintained in good operating condition and
regularly serviced to prevent overflow. Use only licensed sanitary and septic waste
haulers for service.

e Water Line Flushing (Potable Water Management)

Potable water from flushing and testing new water lines or utility lines must be
contained and prevented from discharging to a watercourse or other drainage areas.
Potable water from flushing activities must be collected and allowed to evaporate.

Section 107.2.2 Compliance with Maricopa County MS4 Stormwater Regulation
(Include if project is subject to AZPDES Permit and is within the designated
unincorporated Maricopa County urban area. Add Compliance with Maricopa
County MS4 Stormwater Regulation to the bidding schedule as pay item
107.02010. Added 11/19/2009)

Section 107.2 PERMITS, add the following:
107.2.2 Compliance with Maricopa County MS4 Stormwater Regulation:

This project is subject to the Maricopa County Stormwater Quality Management and
Discharge Control Regulation. The Contractor shall be responsible for all activities
associated with obtaining permit approvals and payment of fees for Pre-Construction,
Construction, and Post-Construction activities. Such activities include but are not
limited to the Pre-Construction Application, Plan Review, Pre-Construction Site
Inspection, Site inspections and re-inspections, Post-Construction Plan Review, and
Post-Construction Site Inspection. Permit requirements and related information are
available from the following internet website: www.maricopa.gov/Stormwater

Payment for Compliance with Maricopa County MS4 Stormwater Regulation will be
made at the Contract Lump Sum Price. Payment shall be full compensation for
performing all activities and fees associated with the Pre-Construction Application, Plan
Review, Pre-Construction Site Inspection, Site inspections and re-inspections, Post-
Construction Plan Review, and Post-Construction Site Inspection that are not directly
included within other pay items. Contractor will be compensated for this contract item at
a rate of 50% of the contract lump sum amount with the first progress payment. The
remaining 50% of the contract amount will be paid with the final project payment.

Section 107.2.2 Environmental Mitigation Measures (Include on all Federal Aid
projects unless otherwise directed. Add to the bidding schedule item 107.02100
Environmental Mitigation Compliance. Revised 8/17/2009)

Adjust the section number 107.2.2 when needed to avoid duplication.

107.2 PERMITS, add the following new section:
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107.2.2 Environmental Mitigation Measures:

The Contractor shall adhere to all terms and conditions, and requirements contained in
the Memorandum issued by the Arizona Department of Transportation’s Environmental
Planning Group. Documents related to the Environmental Mitigation Measures are
located in an Appendix to these Special Provisions.

During project construction, MCDOT Environmental Planning Section shall be notified at
(602) 506-8068 of any proposed changes in scope of work and/or work to be added
outside the defined project limits, for evaluation of potential environmental impacts.

Payment for Environmental Mitigation Compliance will be made at the Contract Lump
Sum Price. Payment shall be full compensation for performing all activities associated
with fulfilling the environmental mitigation measures that are not directly included within
other pay items. Contractor will be compensated for this contract item at a rate of 15%
of the contract lump sum with the first progress payment. The remaining 85% of the
contract amount will be pro-rated over the entire length of the project.

[Include all Memorandum Related Documents within an appendix of the Contract
Documents/Special Provisions.]

Section 107.2.2 Corps of Engineers Section 404 Permit (Include if project is
subject to 404 Permit requirements and qualifies for the NATIONWIDE PERMIT
NUMBER 14. Add 404 Permit Compliance to the bidding schedule as pay item
107.02201. Added 10/27/2009)

Adjust the section number 107.2.2 when needed to avoid duplication.

Section 107.2 PERMITS, add the following:
107.2.2 CORPS OF ENGINEERS SECTION 404 PERMIT:

The Contractor shall adhere to all Permit terms and conditions of Nationwide Permit
Number 14 pursuant to Section 404 of the Clean Water Act. Include the follow
sentence when it is applicable [The loss of waters of the United States does not
exceed 1/10 acre therefore pre-construction notification is not required.]

During project construction, MCDOT Environmental Planning Section shall be notified at
(602) 506-8068 of any proposed changes in scope of work and/or work to be added
outside the defined project limits, for evaluation of potential environmental impacts.

Payment for 404 Permit Compliance will be made at the Contract Lump Sum Price.
Payment shall be full compensation for performing all activities associated with fulfilling
404 Permit Compliance that are not directly included within other pay items. Contractor
will be compensated for this contract item at a rate of 15% of the contract lump sum
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amount with the first progress payment. The remaining 85% of the contract amount will
be pro-rated over the entire length of the project.

Nationwide Permit Number 14 and related documents are located in Appendix A to
these Special Provisions.

[Include Nationwide Permit Number 14 and all related documents within Appendix
A of the Contract Special Provisions. Adjust Appendix letter as needed.

Nationwide Permit Number 14 is available at:
http://www.azdot.gov/highways/EPG/EPG common/Docs/WaterQuality/stand alone nationwide permits/
NWP14 2007.doc ]

Section 107.2.2 Corps of Engineers Section 404 Permit (Include if project is
subject to an individual 404 Permit. Add 404 Permit Compliance to the bidding
schedule as pay item 107.02200. Revised 10/27/2009)

Adjust the section number 107.2.2 when needed to avoid duplication.

Section 107.2 PERMITS, add the following:
107.2.2 CORPS OF ENGINEERS SECTION 404 PERMIT:

The Contractor shall adhere to all Permit terms and conditions, including 401
Certification conditions issued by the Arizona Department of Environmental Quality.
The Contractor shall prepare draft copies of all required correspondence and
electronically forward them to the Engineer for review and signature; the Contractor will
be provided copies of all signed Permit correspondence.

Include the following paragraph only when the 404 Permit requires marking or
staking of the 404 permitted work area. [MCDOT will provide initial staking of the
boundaries of the 404 permitted work area. The Contractor shall protect, maintain, and
augment the boundary markers as needed to insure that the boundary is clearly marked
for the duration of the project.]

During project construction, MCDOT Environmental Planning Section shall be notified at
(602) 506-8068 of any proposed changes in scope of work and/or work to be added
outside the defined project limits, for evaluation of potential environmental impacts.

Payment for 404 Permit Compliance will be made at the Contract Lump Sum Price.
Payment shall be full compensation for performing all activities associated with fulfilling
404 Permit Compliance that are not directly included within other pay items. Contractor
will be compensated for this contract item at a rate of 15% of the contract lump sum
amount with the first progress payment. The remaining 85% of the contract amount will
be pro-rated over the entire length of the project.

Documents related to the Section 404 Permit are located in Appendix A to these Special
Provisions.

22


http://www.azdot.gov/highways/EPG/EPG_common/Docs/WaterQuality/stand_alone_nationwide_permits/NWP14_2007.doc�
http://www.azdot.gov/highways/EPG/EPG_common/Docs/WaterQuality/stand_alone_nationwide_permits/NWP14_2007.doc�

[Include all 404 Related Documents within Appendix A of the Contract Special
Provisions. Adjust Appendix letter as needed.]

Section 107.4 Archaeological Reports (Include when an archaeologically sensitive
site is located in or near the project work site as directed by MCDOT. Added
4/13/2005)

107.4 ARCHAEOLOGICAL REPORTS, add the following:

An archaeological report for this project will be made available to the Contractor on a
need to know basis. The Contractor shall conduct operations in a manner that will
protect sensitive sites in fulfilment of ARS 41-844 and ARS 41-865 as amended.

Section 107.5 Safety, Health And Sanitation Provisions (Include when the project
has separate and distinct work areas as may occur for JOC projects or when
separate PM-10 projects are combined into a single bid package. Added 4/7/2005)

107.5 SAFETY, HEALTH AND SANITATION PROVISIONS, add the following:
The Contractor shall provide and maintain portable toilet facilities in each area of work.
Portable toilet facilities shall be cleaned not less than once weekly. The associated

costs of this requirement shall be incidental to the project.

Section 108.9 Failure to Complete On Time (Include with Job Order Contract
special provisions. Added 2/14/2006)

SECTION 108 COMMENCEMENT, PROSECUTION AND PROGRESS:

108.9 FAILURE TO COMPLETE ON TIME, add the following:

The liquidated damages provisions of section 108.9 apply to this and each work
assignment of the Job Order Contract. The original work assignment amount shall be

used in the column labeled “Original Contract Amount” of Table 108-1 to determine the
Daily Charges.

Section 111 Engineer’'s Office Facilities (Include if Type Il Engineer’'s Office
Facilities IS Nnot required. Choose appropriate sentence. Revised June 29, 2001)

SECTION 111 ENGINEER’S OFFICE FACILITIES:

111.1 DESCRIPTION:
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Type | Engineer Office Facilities will be required for this project.

Engineer Office Facilities will not be required for this project.

Section 201 Clearing and Grubbing (Include on PM-10 Projects to limit the amount
of disturbed area. Revised 4/7/2005)

SECTION 201 CLEARING AND GRUBBING:
201.3 Construction Methods:

Modify the first sentence by deleting the phrase “or to a line 10 feet outside the edge of
the surfaced area, whichever is greater,”. The intent of this change is to minimize the
amount of disturbed area.

Section 210 Borrow Excavation (Include when a specific borrow site is
designated for project use and no other borrow sources will be used. Revised
August 6, 2002)

SECTION 210 BORROW EXCAVATION

210.4 MEASUREMENT
The first paragraph of Section 210.4 is revised to read:

Quantities will be computed by the average end area method.

Section 210 Borrow Excavation (Include for borrow projects when a specific
borrow site is NOT designated for project use. Revised 8/18/2009)

The geotechnical design shall address the required quality of imported material
and raise the formula value of 62 to match the existing soil parameters.

SECTION 210 BORROW EXCAVATION
210.2 IMPORTED BORROW, add the following:

When the percentage of the Minus 200 material is greater than 30, the PI for the soil
shall be at least 5 and at the same time in compliance with the X value requirement.
The allowable value of X in the equation X = (Minus 200) + 2.83 (PI) is revised to not
exceed 62. [Replace the value of 62 with the revised allowable value based on
pavement design parameters for the existing project soils. Leave out the last
sentence when the value of 62 is not increased.]
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210.4 MEASUREMENT, is revised to read:
Quantities of borrow will NOT be measured.
210.5 PAYMENT, is revised to read:

No separate payment will be made for Borrow Excavation. All required borrow shall be
included in the price paid for Fill Construction.

Section 211 Fill Construction (Include for borrow projects when a specific borrow
site is NOT designated for project use. Revised August 12, 2002)

SECTION 211 FILL CONSTRUCTION
211.5 MEASUREMENT, add the following:

Fill Construction will be computed by the average end area method. Measurement will
extend from the existing ground surface (at time of bid) to the in-place compacted
roadway embankment surfaces constructed to the limits defined by the Project Plans or
as directed by the Engineer. No adjustment to measured fill construction shall be made
based on changes in the ground surface resulting from clearing and grubbing activities
or ground compaction. All roadway embankment construction will be measured
complete-in-place.

211.6 PAYMENT, add the following:

Payment for Fill Construction shall include all costs associated with acquiring, hauling
and placing embankment material. Roadway embankment includes acceptable
materials obtained from roadway excavation, channel excavation (retention basins) and
from borrow. No separate payment will be made for imported borrow.

Section 211 Fill Construction (Include when fill material is to be generated from a
designated borrow site or from channel excavation. Delete references to “Borrow
Excavation” or “Channel Excavation” when it does not apply. Revised 2/9/2005)
SECTION 211 FILL CONSTRUCTION

211.6 PAYMENT, is revised to read:

No direct payment will be made for Fill Construction; payment for all such work is

included in the payment made for Roadway Excavation, Borrow Excavation, or Channel
Excavation.
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Section 221 Gabion Construction (Include when gabion construction is required.
Revised Aug 6, 2002)

Part 200 add the following new Section:
SECTION 221 GABION CONSTRUCTION
221.1 DESCRIPTION:

The work under this section shall consist of furnishing all materials, equipment, labor,
and incidentals required to construct metallic-coated steel wire gabion mattresses at the
locations and to the line and grade shown on the plans.

221.2 MATERIALS:

The material used for gabion fill shall be clean, hard, well-graded rock. The rock size
for 12”7 thick gabion mattresses shall be from 4” to 8” with Dsp = 6”. Placement of stone
filling shall not exceed a 12” vertical drop above the gabion mattress.

Rock shall be sound and durable, free from clay or shale seams, cracks or other
structural defects. The bulk specific gravity (SSD) shall be determined in accordance
with the requirements of AASHTO T-85 and shall be a minimum of 2.4. Rock may be
rounded stones. Rock shall have a least dimension not less than one-third of its
greatest dimension and a gradation in reasonable conformity with that shown herein.
Control of the gradation will be by visual inspection.

The source and acceptability of the stone shall be submitted to the Engineer for
approval. If testing is required, suitable sample of stone shall be taken in the presence
of the Engineer at least 25 days in advance of the time when its use is expected to
begin. The approval of a sample from a particular pit or quarry site shall not be
construed as constituting the approval of all material taken from that site.

Gabion basket units shall be of non-raveling construction and fabricated from a double
twist by twisting each pair of wires through three half turns developing the appearance
of a triple twist per ASTM A975. The double twist mesh shall be manufactured from
zinc-5% Al coated steel wire conforming to ASTM A856 Zinc-5% Aluminum-Mishmetal
Alloy-Coated Carbon Steel Wire. The nominal diameter of the wire shall be 0.0866
inches for gabion mattresses and 0.120 inches for gabion baskets. The metallic-coated
steel wire shall have a zinc-5% Al coating with at least 275 g/m? per DIN 1548, as
manufactured by Maccaferri Gabions, Inc. (GalMac® wire) or approved equal. All
gabion diaphragms and frame wires shall equal or exceed the requirements for Style 3
in ASTM A975. The mesh opening shall be hexagonal in shape and uniform in size
measuring not more than 60 mm (2-%2 inches) by 80 mm (3-% inches) for gabion
mattresses. Selvedge or perimeter basket frame wire shall be of a heavier gauge than
the mesh wire with a diameter of 0.015 inches after the zinc-5% Al coating. Lacing and
connecting wire shall meet the same specifications as wire used in the gabion body
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except that its diameter shall be 0.091 inches (US gauge 13) after zinc-5% Al coating.
The use of alternate wire fasteners shall be permitted in lieu of tie wire providing the
alternate fastener produces a four (4) wire selvedge joint with a strength of 1,400 Ibs per
linear foot while remaining in a locked and closed condition. Properly formed
interlocking fasteners shall be spaced from 4 inches to 6 inches and have a minimum 1
square inch inside area to properly confine the required selvedge wires. The
interlocking wire fastener shall meet material specification ASTM A-764, Finish 2, Class
1, Type 3. All of the above wire diameters are subject to tolerance limit of 0.004 inches
in accordance with ASTM A641.

Bedding material shall be used under and behind the gabion baskets. Bedding material
shall be clean and durable, and free from clay, shale, or organic material. Two layers of
bedding material shall be used, Type | and Type Il, conforming to the following
gradations:

GRADATION FOR GRAVEL BEDDING

Percent Passing by Weight

Standard Sieve Size Type | Type ll
3inches - 90 to 100
1-1/2 inches - -

3/4 inch - 20 to 90
3/8 inch 100 -

#4 95 to 100 0to 20
#6 45 to 80 -
#50 10 to 30 -
#100 2to0 10 -
#200 Oto 2 Oto3

A sample of each type of bedding material shall be provided to the Engineer for
approval along with a sieve analysis of a representative sample of each type of bedding
material.

The thickness of the gravel bedding shall be 4 inches for both Type | and Type Il. Type
Il bedding shall be placed on top of Type | bedding.

Geotextile filter fabric shall be used behind and under the bedding material and shall be
a non-woven fabric consisting only of long-chain polymeric filaments such as
polypropylene or polyester formed into a stable network such that the filaments retain
their relative position with each other. The fabric shall be inert to commonly
encountered chemicals that adversely affect or alter its physical properties. The
physical requirements for the geotextile fabric shall meet the following minimum
average roll values:

PROPERTY REQUIREMENT TEST METHOD
Grab tensile strength, Ibs 200 ASTM D 4632
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Grab elongation at break, % 45 min., 115 max ASTM D 4632

Puncture strength, psi 80 ASTM D 3787
Burst strength, Ibs 475 ASTM D 3786
Trapezoidal tear strength, lbs 50 ASTM D 4533
Permittivity, cm/sec™ 0.48 maximum ASTM D 4491
Apparent opening, US Std. sieve size  150-200 ASTM D 4751
UV stability, % 70 ASTM D 4355

Minimum average roll values represent the average test results for a lot in the weaker
direction when sampled according to ASTM D 4354 and tested according to the rest
method specified above.

The identification, packaging, handling, and storage of the geotextile fabric shall be in
accordance with ASTM D 4873. Fabric rolls shall be furnished with suitable wrapping
for protection against moisture and extended ultraviolet exposure prior to placement.
Each roll shall be labeled or tagged to provide product identification sufficient to
determine the product type, manufacturer, quantity, lot number, roll number, date of
manufacture, shipping date, and the project number and name to which it is assigned.
Rolls will be stored on the site or at another identified storage location in a manner that
protects them from the elements. If stored outdoors, they shall be elevated and
protected with a waterproof, light-colored, opaque cover. At no time shall the fabric be
exposed to sunlight for a period exceeding 14 days.

221.3 ASSEMBLING AND PLACING:

The gabion bed subgrade shall be excavated to the width, line, and grade shown on the
plans. The gabions shall be founded on this bed and laid to the lines and dimensions
required.

Excavation for toe or cut-off walls shall be made to the neat lines of the wall.

Gabions shall be fabricated in such a manner that the sides, ends, lid, and diaphragms
can be assembled at the construction site into rectangular units of the specified sizes.
Gabions are to be of single unit construction. The base, ends, and sides shall either be
woven into a single unit or one edge, or shall be connected to the base section of the
unit in such a manner that strength and flexibility at the point of connection is at least
equal to that of the mesh.

Gabion mattress dimensions shall conform to sizes as follows:

DIMENSIONS (meter) NO. CELLS CAPACITY (CY)

2x1x0.3 2 0.8
3x1x0.3 3 1.2
4x1x0.3 4 1.6
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Tolerances: All gabion dimensions shall be within a tolerance limit of £5% of the
manufacturer’s stated sizes.

The Contractor shall submit for review by the Engineer, shop drawings prepared by a
Professional Engineer registered in the state of Arizona for the gabion layout at the
locations shown in the plans. Said shop drawings will be based on the layout shown on
the plans and shall include, but not be limited to plan and sections, basket sizes, and
locations.

Where the length of gabion exceeds its horizontal width, the gabion is to be equally
divided into cells by diaphragms of the same mesh and gauge as the body of the
gabions. The length of the cells shall not exceed the horizontal width of the gabion.
The gabion shall be furnished with the necessary diaphragms secured in proper position
on the base section in such a manner that no additional tying at this juncture will be
necessary.

All perimeter edges of gabions are to be securely selvedged or bound so that the joints
formed by tying the selvedges have at least the same strength as the body of the mesh.

Gabions shall be placed to conform with the project plan details. Stone shall be placed
in close contact in the unit so that maximum fill is obtained. The units may be filled by
machine with sufficient handwork to accomplish requirements of this specification;
however the stone filling shall not exceed a 12-inch vertical drop above the gabion
basket. The exposed face or faces shall be hand-placed using stones to prevent
bulging of the gabion cell and to improve appearance. Each gabion basket cell shall be
filled in three lifts.

Two connecting tie wires shall be placed between each lift in each cell. Care shall be
taken to protect the vertical panels and diaphragms from being bent during filing
operations.

The last lift of stone in each cell shall be level with the top of the gabion in order to
properly close the lid and provide an even surface for the next course.

All gabion units shall be tied together; each to its neighbor along all contacting edges in
order to form a continuous connecting structure.

Empty gabions staked on filled gabions shall be laced to the filled gabion at the front,
side, and back.

Filter fabric shall be placed in the manner and at the locations shown on the project

plans. The surface to receive the fabric shall be free of obstructions, depressions, and
debris. The filter fabric shall be loosely laid and not placed in a stretched condition.
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The strips shall be placed to provide a minimum 24-inch overlap for each joint. On
horizontal joints, the uphill strip shall overlap the downhill strip. On vertical joints, the
upstream strip shall overlap the downstream strip.

The bedding material shall be carefully placed on the filter fabric in such a manner as
not to damage the fabric. If, in the opinion, of the Engineer, the fabric is damaged or
displaced to the extent that it cannot function as intended, the Contractor shall remove
the bedding material, regrade the area if necessary, and replace the filter fabric.

221.4 MEASUREMENT:

Gabion riprap shall be measured by the cubic yard by computing the volume of the
rock-filled wire baskets used.

221.5 PAYMENT:

The accepted quantities of gabion riprap, measured as provided above, will be paid for
at the contract unit price, which price shall be full compensation for the work, complete
in place, including excavation, preparing the ground area and furnishing and installing
the rock, bedding, fabric, and metal items, complete in place.

Section 223 Reinforced Slope Construction (Specification was used for Project
TT191 Vineyard Avenue/143rd Avenue from Estrella Parkway to Indian Springs
Road. Review to insure the specification matches project requirements. Revised
March 14, 2005)

Part 200 add the following new Section:
SECTION 223 REINFORCED SLOPE CONSTRUCTION

The work under this section shall consist of designing, furnishing, and installing a
mechanically stabilized embankment (geogrid) system per manufacturer's
recommendations for the areas designated on the construction plans, to obtain the lines
and grades as shown on the plans. All special materials required for the reinforced
slope construction are included in this pay item.

223.1 SELECTION AND ACCEPTABILITY OF REINFORCEMENT SYSTEM:

The Contractor shall select a slope reinforcement system subject to review and
approval by the Engineer. The Contractor shall specify at the preconstruction
conference the system proposed for the reinforced slope construction. No later than
two weeks after the preconstruction conference and at least four (4) weeks prior to
installation of the slope reinforcement system, the Contractor shall submit to the
Engineer for review and approval design calculations and installation drawings. The
design calculations and installation drawings shall be signed and sealed by an Arizona
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Registered Professional Engineer. The installation drawings shall show the proposed
location of all geogrid material, the geogrids types, widths, lengths, orientation, spacing,
total lengths required, and connection details as applicable. The Contractor shall also
detail the method he will use to place, spread, and compact the backfill and method to
hold geogrids securely in place during adverse construction conditions. The Contractor
shall have the submittal revised and resubmitted, as necessary to obtain approval.

223.2 DEFINITIONS:

(A) Geogrid: A polymer plastic formed into a very open, grid-like structure with large
apertures fabricated for use as soil reinforcement.

(B) Uniaxial Grid: A geogrid, which has been manufactured with high tensile strength
and modulus in one direction only.

(C) Biaxial Grid: A geogrid, which has been manufactured with high tensile strength and
modulus in two directions, along the roll length and across the roll width.

(D) Direction of Reinforcement: Refers to the orientation that the geogrid is used, along
the roll for uniaxial geogrid and either along or across the roll for biaxial geogrid.

(E) MD: Machine direction.
(F) XD: Cross machine direction.
223.3 QUALIFICATION OF THE MANUFACTURER:

The manufacturer shall provide documentation of at least five (5) years experience in
successful installations of their product. The proposed reinforcement material shall
have been used on at least five (5) similar projects. The proposed material may be an
improved product of that used on the earlier installations. References listing Owner,
Engineer, and Contractor for these projects shall be submitted to the Engineer.

223.4 MATERIALS:

Materials shall have long term design strength and shall be resistant to ultraviolet
degradation and all forms of biological or chemical degradation normally encountered in
the material being reinforced. The materials shall be designed for a minimum life of 75
years. Durability requirements shall be capable of withstanding direct exposure to
sunlight for 60 days with no measurable deterioration, as measured according to ASTM
D 4355. The Engineer shall require submittal of certification that the selected material
meets these requirements.

Documentation substantiating the durability and life of the material shall be submitted to
the Engineer for approval.
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223.5 DESIGN GUIDELINES:

The design method and reinforced design strengths used by the Contractor shall be in
general conformance with the FHWA Publication FHWA-NHI-00-043 "Mechanically
Stabilized Earth Walls and Reinforced Soil Slopes Design & Construction Guidelines"
(March 2001).

Mechanically stabilized earth slopes shall be designed for slope stability with a factor of
safety = 1.5. Mechanically stabilized slopes shall be self-supporting under the action of
its own weight and any externally applied forces for both wet and dry conditions.

In the absence of product specific chemical durability test results, the factor of safety for
chemical degradation shall be taken as 2.0.

223.6 CONSTRUCTION:

The Contractor shall obtain Engineer approval prior to commencing installation of the
slope reinforcement system. The Contractor shall be responsible for installing the slope
reinforcement system in accordance with the manufacturer's recommendations. The
Contractor shall not begin placement of the system reinforcement elements (geogrids)
until a qualified representative of the manufacturer is present at the beginning of the
placement. A gqualified and experienced representative of the manufacturer shall be on
site, for a minimum of two days at the start of installation, to advise the Contractor and
the Engineer in the proper construction/installation techniques. Thereafter, the
representative shall be available on an as needed basis.

Foundation soil shall be excavated to the lines and grades shown on the installation
drawings. Over excavated areas shall be filled with compacted backfill material. As a
minimum, foundation soil shall be proof rolled prior to backfill and geogrid placement.

Geogrid shall be laid at the proper elevation and orientation as shown on the installation
drawings. Correct orientation (roll direction) of the geogrid shall be verified by the
Contractor.

Construction procedures shall be accomplished in a manner that will prevent damage to
the geogrid or movement of the geogrid within the fill. Backfill shall be placed, spread,
and compacted in a manner to minimize the development of wrinkles in and/or
movement of the geogrid. Construction equipment shall not be operated on the
geogrids in a manner that would cause displacing of the fill or damage to the geogrid.

All backfill material used in the construction shall comply with the manufacturer's
specifications.

The Contractor at no additional cost to the County shall replace any slope reinforcement
element damaged during installation

32



223.7 PAYMENT:

Payment for Reinforced Slope Protection shall be made at the contract lump sum price.
Payment shall be full compensation for the design and installation of the Reinforced
Slope Protection, complete in place, including, but not limited to, geogrids and all
special materials that may be required for the reinforced slope areas.

Section 230 Dust Palliative Application (Include on small construction projects
subject to AZPDES permits for stabilization of disturbed areas where other
stabilization methods such as landscaping, hydro seeding, and rock surfacing
are not practical. Show limits of stabilization on typical sections. Pay for as Iltem
230.01000 Acrylic Copolymer Topical Dust Palliative. Revised 8/18/2009)

SECTION 230 DUST PALLIATIVE APPLICATION

230.2 MATERIALS, add the following:

The product type shall be Acrylic Copolymer with a dilution rate of 9:1.
230.5 APPLICATION, add the following:

The application Rate shall be 0.12 gallons of undiluted concentrate per square yard of
surface area.

230.8 MEASUREMENT, add the following:

Topical Dust Palliative measurements will be the tons of undiluted concentrate used.
No measurement or separate payment will be made for the surface area covered with
Topical Dust Palliative.

Section 231 Engineering Geocomposite (This specification was used for a
geocomposite wall drainage system. This specification is not to be used unless
revised to comply with current specification requirements. Removed from the
MCDOT Supplement in 2005 due to its deficiencies.)

Part 200 add the following new Section:
SECTION 231 ENGINEERING GEOCOMPOSITE
231.1 DESCRIPTION: The work under this section shall consist of installing a wall

drainage system consisting of a geocomposite material and PVC drains as shown on the
plans.
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The Geocomposite shall consist of a supporting structure of drainage core material and a
geotextile filter fabric permanently bonded to both sides of the core material.

The geocomposite shall be resistant to commonly encountered chemicals and
hydrocarbons, and resistant to ultraviolet exposure.

The drainage core material shall consist of a preformed, stable, polymer plastic material
with a cuspated, nippled, or geonet structure. The drainage core shall provide support for
and shall be bonded to the geotextile filter fabric at intervals not exceeding 1% inches in
any direction. Its preformed structure shall permit free water flow through the core. The
core shall have at least 12 inch? per square yard of flat area in contact with the geotextile
fabric to support the fabric. The core material shall additionally conform to the following
physical requirements:

PROPERTY REQUIREMENT TEST METHOD
Thickness with Fabric 0.23inch * ASTM D1777
Compressive Strength minimum 6000 psf. ASTM D1621

Transmissivity with Gradient=1.0 minimum 4.0 gal/min./ft.width  ASTM D4716
and Normal Stress= 3,000 psf

*Min.- Minimum average roll value, i.e., the average test result for a lot shall meet or
exceed the minimum values listed when sampled and tested according to the specified
test method.

Geocomposite edges shall be covered with a fabric flap to prevent intrusion of backfill
material into the core. Flaps shall either be firmly attached to the fabric or overlaps on
loose sides shall be a minimum of 4 inches.

The geotextile filter fabric shall be laminated onto or adhere to the drainage core. The
geotextile fabric shall be a non-woven polyester or polypropylene fabric meeting the
following minimum average roll values:

PROPERTY REQUIREMENT TEST METHOD
Weight, oz/yd? 35 ASTM D3776
Grab Tensile Strength, psi 90 ASTM D4632
Mullen Burst Strength, psi 140 ASTM D3786
Trapezoidal Tear Strength, Ibs. 40 ASTM D4533
Puncture Strength, Ibs. 40 ASTM D3787
Apparent Opening Size 70 -100 ASTM D4751
U.S. Standard Sieve Size
UV Stability, % Fully Stabilized ASTM D4355

Minimum average roll values represent the average test results for a lot in the weaker
direction when sampled according to ASTM D4354 and tested according to the test
method specified above.

The installed geocomposite shall be a minimum of 2 feet wide.
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The installed geocomposite area shall be computed by multiplying the total length (sum of
both sides) of installed geocomposite by 2 feet of width.

Section 301 Subgrade Preparation (Include on PM-10 projects that have pay items
for earthwork and use soil cement base or lime slurry stabilization. Added
October 10, 2002)

SECTION 301 SUBGRADE PREPARATION

301.1 DESCRIPTION, add the following:

Roadway pavement for the purpose of this specification shall include Asphalt Chip Seal.
301.3 RELATIVE COMPACTION:

Replace the first sentence “The subgrade shall be scarified and loosened to a depth of
6 inches.” with “Subgrade scarification shall be perform as required in Section 311 for
construction of the Soil Cement Base Course.”

Section 302 Subgrade Preparation (This is a fill-in specification to be used for a
stabilized penetrate and chip seal. Revised April 1, 1999)

SECTION 302 SUBGRADE PREPARATION FOR A STABILIZED PENETRATE AND
CHIP ROAD

This section shall govern existing soil subgrade material, imported soil subgrade material or
aggregate base material mixed with a soil stabilizer to form a stable base prior to the
placement of prime coat, chip seal and fog seal. This item shall consist of a mixture of
subgrade soil or base material, soil stabilizer and water and compacted at or near optimum
moisture content.

Subgrade Preparation shall also include the preparation of subgrade, shoulders, and ditches to
the required lines and grades as shown on the plans or where required by the Engineer.

Any disposal area selected by the Contractor shall be approved by the Engineer prior to its use
as such. Disposal of waste in approved areas shall be made in such a manner that natural
drainage will not be blocked or diverted unless requested by the Engineer.

302.1 MATERIALS:

Soil stabilizer such as --------- , manufactured by ------------- , or an approved equal shall be used.

Water shall comply with Section 225 of the Uniform Standard Specifications. The solil for the
mixture shall consist of the subgrade material existing in the roadway or approved import
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material or aggregate base. The material shall not contain more than 5 percent gravel or stone
retained on a 3-inch (75 mm) sieve.

It shall be demonstrated by laboratory tests that characteristics of the soil will be
adequately modified by the specified Stabilizer content.

302.2 EQUIPMENT:

An ample number of machines, combination of machines and equipment shall be provided and
used to produce the completed stabilized base meeting the requirements for soll
pulverization/scarification, mixing, stabilizer distribution, water application, incorporation of
materials, compaction, finishing, grading and shaping as provided in these specifications.

302.3 CONSTRUCTION METHODS:

Before undertaking construction of the stabilized soil subgrade or base, the area to be
stabilized shall be compacted to a minimum of 90%, in accordance with ASTM D-698A, true to
line and grade as requested by the Engineer or as shown on the plans. During this process
any unsuitable soil material, including excess material retained on a 3-inch sieve, shall be
removed and replaced with acceptable material. The compacted surface shall be at the proper
elevation as specified, shown on the plans, or as requested by the Engineer, for the top of
stabilized subgrade or base. At completion of this phase, the material and surface shall be
approved by the Engineer before proceeding.

The soil or base material shall be scarified, pulverized, mixed with water and stabilizer,
compacted and finished in lengths permitting the full roadway width to be completed in the time
period specified by the soil stabilizer supplier, if any. Such lengths will generally be not less
than %2 mile for 30 foot road width, per day.

302.3.1 Pulverizing: Before application of stabilizer, soil or base to be processed shall be
scarified to a minimum depth of 6 inches, or the depth specified on the plans. The material
shall be damp at the time of scarifying to reduce dust to a minimum and to aid in pulverization.
If the soil contains clods, it shall be pulverized until not less than 80 percent, exclusive of
gravel or stone, will pass a No 4 sieve.

302.3.2 Application of Stabilizer: The quantity of stabilizer shall be by gallons per mile of
roadway soil as determined by the laboratory and/or as requested by the Engineer and shall
be applied uniformly on the soil in a manner satisfactory to the Engineer, preferably the
stabilizer will be diluted with water in a water truck and be applied by sprinkling with tank trucks
equipped with pressurized spray bars and suitable apparatus. One mile of roadway is defined
as one mile long by 30 feet wide by 6 inches deep, or the depth specified on the plans. The
entire operation of spreading and mixing shall be conducted in such a manner as will result in
a uniform soil or base, stabilizer and water mixture for the full design width and depth. The
percentage of moisture in the soil or base, at the time of stabilizer water solution application,
shall not exceed the quantity that will permit a uniform and intimate mixture of the soil and
stabilizer during mixing operations.
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302.3.3 Mixing: Mixing with addition of water as required shall be continued until the product is
uniform in color and at or near optimum moisture content. The mixed material shall be kept at
the specified moisture content up to and during compaction.

302.3.4 Optimum Moisture: Optimum moisture requirements and field tests of moisture
density shall be determined in accordance with AASHTO T- 99, T- 191, T- 217, or ASTM D-
698, D- 2922, D- 3017 on representative samples of soil/base - stabilizer mixture obtained
from the area being processed. At the time of compaction, the moisture content shall be within
+ 4 percent of optimum but not greater than that quantity which will cause the subgrade
material to become unstable during the compaction and finishing process.

302.3.5 Compaction: After mixing is complete, the mixture shall be carefully placed in a
uniform loose depth which will provide a surface true to grade and section when compacted.
Unless otherwise requested by the Engineer, initial compaction shall be by means of a
tamping, grid, or pneumatic roller. After the tamping roller has partially walked out, pneumatic
rollers shall be used. Finish rolling with a smooth steel wheel. Density of final product shall be
not less than 95 percent of maximum as determined by AASHTO or ASTM as specified above.

302.3.6 Finishing: As compaction nears completion, the surface of the subgrade shall be
shaped to required lines, grades and cross-section. When required, the surface shall be lightly
scarified with spike tooth harrows or other approved equipment to remove imprints left by
equipment. The completed subgrade shall not vary more than ¥ inch in thickness and not
more than 1/4 inch above or below required grade and cross-section. It shall be free of surface
cleavage planes, cracks, or loose material. As a final operation, the surface shall be very
lightly scalped with a motor grader, moistened with a water fog spray and rolled with a
pneumatic roller as requested by the Engineer.

302.3.7 Deficiency: When in the opinion of the Engineer there is a reason to believe that a
deficiency in thickness exists, sections will be dry sawcut or other approved method to
determine the thickness. If there is a deficiency, the complete subgrade preparation process
will have to be repeated to the proper depth from scarification at no additional cost to the
Contracting Agency.

302.3.8 Maintenance: The Contractor shall maintain the surface until it has been covered with
the designated bituminous wearing course. Minor surface pits may be filled with compacted
bituminous surfacing, if authorized by the Engineer. Immediately prior to the placing of the
bituminous prime coat, the surface shall be very lightly scalped with a motor grader to remove
all loosened material from the surface.

302.4 MEASUREMENT:

Measurement of the stabilized subgrade will be by the square yard constructed to the required
depth, completed and accepted.
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Measurement of the stabilizer will be by the number of gallons or tons of concentrate
mixed with the subgrade soil/base.

302.5 PAYMENT:

Payment will be made for the applicable items at the contract unit prices in the proposal, and
shall constitute full payment for furnishing all material, equipment, tools, labor, and incidentals
necessary to complete the work and for carrying out the maintenance provisions.

The cost of water and watering will be included in the contract price for the construction
operation.

No measurement or payment will be made for any imported earth materials unless they
are required for fill and then they will be measured and paid for in accordance with
Section 211.

Section 303 Grade and Shape Subgrade (Include on PM-10 projects that have
small amounts of earthwork and use soil cement base or lime slurry stabilization.
Revised 11/15/2004)

SECTION 303 GRADE AND SHAPE SUBGRADE

Grade and Shape Subgrade shall conform to and duplicate the requirements for
Subgrade Preparation as defined in Section 301 Subgrade Preparation except for the
scarification and re-compaction requirement under roadway pavements. The subgrade
stabilization contract items within this project fulfill all required scarification and
associated re-compaction needs under new roadway pavement. Roadway pavement
for the purpose of this specification shall include Asphalt Chip Seal.

Measurement for Grade and Shape Subgrade will be by the square yard. The area to
be measured will be the total accepted area of new roadway pavement and unpaved
roadway shoulders. Project earthwork consisting of Roadway Excavation, Borrow
Excavation, and Fill Construction shall not be measured; such earthwork shall be
included in the contract price for Grade and Shape Subgrade.

Section 311 Soil Cement Base Course (Include on PM-10 Projects using soil
cement base course. Revised July 31, 2002)

SECTION 311 SOIL CEMENT BASE COURSE

311.2 MATERIALS:

Delete the last sentence of this section “It shall be demonstrated ...” and add the
following:
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Portland Cement shall be ASTM C-150, Type Il. The amount of cement used on each
site shall be documented by the Contractor and reported to the Engineer. The method
used for documentation shall be agreed upon prior to the start of the project. Cement
delivered in standard sacks from commercial producers will be assumed to weigh 94
pounds per sack and need not be weighed. Weighmaster's Certificates shall be
submitted for bulk cement in accordance with Section 109.2.

311.4.2 Application of Cement, add the following:

The cement spread rate for this project shall be based on 120 Ibs/ft® dry weight of the
soil unless otherwise directed by the Engineer.

[Note to Engineer: verify percent of cement and the dry weight of soil with the
County materials laboratory.]

311.4.7 Deficiency, Replace Section 311.4.7 with the following:

311.4.7 Deficiency: When in the opinion of the Engineer there exist deficiencies in
mixing depth or cement content, the Contractor shall verify to the Engineer the mixing
depth or cement content and correct any found deficiencies prior to compaction.

311.4.8 Curing, Replace Section 311.4.8 with the following:

311.4.8 Curing: The finished soil-cement shall be kept continuously moist using fog or
gravity bar spray until the asphalt binder for the covering chip seal is applied; the
asphalt binder shall be applied within five days. The Engineer shall approve the spray
equipment before construction is begun.

Section 312 Cement Treated Base (Include when it is necessary to include the
cement content by weight. Revised April 1, 1999)

SECTION 312 CEMENT TREATED BASE:

Section 312 add the following:

Cement treated base may be mixed in either a traveling plant or in a stationary plant at the
option of the Contractor. If transit mixers are to be used, the type of mixer must be
approved by the Engineer.

The amount of cement to be used shall be percent by weight of the dry

aggregate or as required by the Engineer. Aggregate for Cement Treated Base shall
conform to the requirements of Section 702.
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The Cement Treated Base shall be cured in accordance with Section 312.6 except that a
bituminous curing seal shall not be used. Contractor shall keep the surface of the
compacted base continuously moist until overlaid.

Section 315 Bituminous Prime Coat (Include if a bituminous prime coat may be
required. Revised May 6, 2002)

SECTION 315 BITUMINOUS PRIME COAT (CONTINGENT ITEM)

The bituminous material shall be Grade MC-70 or MC-250 liquid asphalt (70 cold
weather, 250 hot weather) as determined by the Engineer. Prime coat shall be applied
to the total width of the prepared subgrade at the rate of 0.4 gallon per square yard
unless otherwise specified by the Engineer. Prime Coat shall be allowed to penetrate
for not less than 48 hours prior to paving. An application of dry or slightly damp chips
may be placed over the penetration coat to allow traffic to use the roadway. Prior to
paving or application of another surface treatment the roadway shall be swept.

Section 321 Asphalt Concrete Pavement (Include on projects when the plans do
not identify the pavement mix design method to be used. Delete the mix design
method not being used. Revised 7/3/2006)

SECTION 321 ASPHALT CONCRETE PAVEMENT
321.2 MATERIALS AND MANUFACTURE, add the following:

Asphalt concrete mix design shall use the [Marshall or Superpave] mix design method
for [Low or High] Traffic.

321.5.6 Asphalt Concrete Shoulder Pavement (Include only on shoulder paving
projects when the following conditions apply: (1) The pavement will not be
located in a traffic lane; (2) The pavement will be used only for bicycle traffic and
as a surfacing for dust control; and (3) The proposed pavement is to be
constructed on an existing unpaved shoulder consisting of compacted stable
materials — where embankment construction is not needed. The material for
shoulder pavement shall comply with the Marshall design method using the 12.5
mm and the High Traffic mix designations. The associated pay item shall be:
Item 321.00220 Asphalt Concrete Shoulder Pavement (Marshall 12.5 mm Mix, High
Traffic). Added 3/12/2008)

SECTION 321 ASPHALT CONCRETE PAVEMENT

321.5 PLACING, SPREADING, AND FINISHING, add the following:
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321.5.6 Asphalt Concrete Shoulder Pavement: This specification applies to the
construction of asphalt concrete pavement on an existing unpaved shoulder, where the
existing unpaved shoulder consists of compacted stable materials.

321.5.6.1 Matching Existing Pavement: Asphalt concrete shoulder pavement shall
adjoin existing pavement that has been cut to a neat line, with minimal waste, creating a
uniform vertical edge having a minimum thickness equal to the thickness required for
the shoulder paving.

321.5.6.2 Subgrade Preparation: Subgrade shall be cut to grade with a minimum
amount of disturbance to the underlying material. Scarification of the subgrade is not
required. The subgrade shall be compacted sufficiently to provide adequate support to
obtain the required pavement density. The Contractor should as a minimum test roll the
subgrade to ensure the base is adequate to support paving operations.

321.5.6.3 Pavement Compaction: Asphalt concrete shoulder pavement shall have a
minimum density of 92.0 percent of the density determined by the Marshall 75 blow
method of AASHTO T-245. The Contractor shall remove and replace asphalt concrete
shoulder pavement where the density is deficient.

321.6.7 Pavement Smoothness (Include on projects with new asphalt pavement
length one mile or greater and a functional classification of collector or higher.
Shorter road segments may have pavement smoothness testing applied when
approved by the MCDOT Materials Engineer. Projects must have a minimum of
two (2) courses of Hot Mix Asphalt in which the compacted depth of each layer is
1.0 inch or greater or an overlay with a minimum thickness of 1.5 inches. Revised
6/15/2009)

The MCDOT Materials Engineer shall determine when profile milling and
rideability criteria are to be applied to road segments where a single lift overlay of
1.5" or greater is proposed for existing pavement having an International
Roughness Index (IRI) greater than 220. The “IRI before overlay” value is defined
as the average IRI of the existing pavement for a road section from starting to
ending termini. The IRI value before overlay shall be provided by MCDOT. If the
pavement structure is determined to be of sufficient thickness a bid item shall be
included for Profile Milling and profile milling shall be mandatory. The existing
IRI values for all road segments shall be identified in the pre-bid documents. For
road segments with a before overlay IRI between 120 and 220 profile milling is
optional and will not be a pay item. Road segments with a before overlay IRI of
less than 120 shall follow the new construction portion of the smoothness
specification.

To insure proper project funding include the pay item Rideability with an
Allowance estimated at 10% of the surfacing course costs. Revised 6/15/2009)

SECTION 321 ASPHALT CONCRETE PAVEMENT

41



321.6 CORRECTIVE REQUIREMENTS FOR DEFICIENCIES, add the following:

321.6.7 Pavement Smoothness (Rideability): Pavement smoothness payment
adjustments shall only apply to roadways with new asphalt pavement surfacing length
greater than 0.5 miles, a functional classification of collector or higher, and a posted
speed limit of 40 mph or greater. When the new asphalt pavement has a minimum of
two courses of hot mix asphalt, each layer being 1.0 inch or greater; or the pavement
has a new overlay of at least 1.5 inches the final pavement surface shall be evaluated
for smoothness by the Engineer.

Prior to the placement of the final course of a new pavement, the Engineer will furnish
the Contractor with a preliminary International Roughness Index (IRI) value that results
from the Engineer's evaluation of the material placed to date. The actual time of this
"preliminary” evaluation will be coordinated between the Engineer, the Contractor, and
the MCDOT Road Management Section (RMS) Supervisor. This evaluation will be
limited to one (1) test run in a single lane in each direction of travel. The IRI value will
serve as a guide to the Contractor in evaluating his current level of conformance with
the smoothness specification. Preliminary IRI evaluations shall NOT be performed on
road segments with profile milling, due to the extreme rough texture created by the
profiler. The IRI value obtained after placement of the final course of pavement will be
the basis for determining payment adjustments for smoothness. The smoothness
adjustment will be in accordance with the New Construction Rideability Adjustment
Schedule (Table 1) or the Overlay Rideability Adjustment Schedule (Figure 1).

321.6.7.1 Evaluation Method: The MCDOT Road Management Section shall evaluate
the final pavement surface for smoothness, using the MCDOT IRI vehicle equipped with
an International Cybernetics Corp. Laser Road Profiler. The IRI value is the calculated
measurement of the deviation of a pavement surface from a true planar surface. The
IRI data is typically collected at the posted speed limit, however speeds may range from
20-60mph. A zero IRI value would indicate a perfectly smooth pavement surface, while
increasing IRI values would correspond to an increasingly rough pavement surface. IRl
values will be calculated in inches of vertical displacement for every 0.10 mile lane
segment and normalized to inches/mile. [Example: a 0.10-mile section yielding an
actual vertical displacement of ten (10) inches would be normalized to an IRI value of
100 inches/mile.]

The final pavement surface being evaluated will be divided into 0.10-mile road
segments and individual lanes. The final road segment will include any remaining
portion of a segment not equaling 0.10 miles. [Example: 1.52 miles of pavement divides
into 15 segments with the last one measuring 0.12 miles.] The IRI is calculated for each
0.10-mile segment and shall be averaged (three runs per lane) to determine the IRI
value for that segment. All values obtained from the RMS IRI vehicle shall be final.
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The following shall be subject to smoothness testing:
1. Roadway lanes that are 0.5 miles or greater in length.
2. Smoothness data will not be computed for the following project sections;

e Lanes less than 0.5 miles in length.

« Shoulders.

« Pavement on horizontal curves that require the test vehicle to travel at speeds
less than 20 mph.

e Test segments with an irregularity such as bridge joints, cattle guards, drainage
swales, railroad tracks, valley gutters, or other irregularity item as identified by
the Engineer shall have a reduction in length of the test section by a minimum of
0.01 mile (53’), to exclude the irregularity from the data set.

3. Bridge decks shall be included only if paved as part of the project. If bridge decks
are not included as part of the construction project, profile testing will be suspended
before the first joint between the asphalt surfacing and the bridge/approach slab and
restarted after the last joint between the bridge/approach slab and the asphalt
surfacing.

4. Smoothness measurement testing will start and stop at the transverse joints of the
project limits.

When requested by the Engineer, the Contractor shall provide traffic control for
smoothness testing to allow the test vehicle to safely travel through signalized
intersections and/or stop controls oriented in the test direction of travel.

The Contractor shall notify the Engineer within ten (10) working days after completion of
all pavement repairs that the pavement is ready for smoothness testing. The Engineer
will have the testing conducted within twenty (20) working days after notification by the
Contractor. All Asphalt concrete pavements shall conform to Section 321 and 325 prior
to smoothness testing.

When the smoothness measurements indicate corrective work is required, the Engineer
shall notify the Contractor in writing within ten (10) working days after the completion of
the smoothness testing. The Contractor shall have twenty (20) working days following
such notification to make repairs to the pavement.

The Contractor shall notify the Engineer within ten (10) working days after completion of
all pavement repairs that the pavement is ready for smoothness re-testing. The
Engineer will conduct the testing within twenty (20) working days after notification by the
Contractor.

No testing shall be conducted during rain or under other conditions deemed inclement
by the Engineer. During testing the roadway must be free of moisture and other
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materials that might affect the evaluation. Any work associated with preparing the
roadway for the evaluation, such as but not limited to sweeping, will not be measured
for payment.

321.6.7.2 Payment Adjustment for Rideability: All Asphalt concrete shall conform to
Section 321 and 325 prior to final payment adjustment for smoothness. Positive
adjustments for rideability shall not be made for those areas subsequently reviewed
and determined by the Engineer to be otherwise defective. The Area shall be
considered defective if it does not conform to Section 321 and 325 requirements for Air
Voids, Binder Content, Gradation, Density, and/or Pavement Thickness.

Payment adjustments shall be made under the contract item Rideability. Payment to
the Contractor shall be based on the final IRI values adjusted according to Table 1 or
Figure 1. Table 1 (New Construction Rideability Adjustment Schedule) shall be used for
new construction and pavements constructed on reconditioned base or subgrade.
Figure 1 (Overlay Rideability Adjustment Schedule) shall be used for single course
overlays of 1.5” or greater. The adjustment will be applied to each one tenth mile (0.10
mi.) segment of each lane subject to smoothness testing. The rideability payment will
be the indicated percent adjustment multiplied times the adjusted contract price for the
surface course quantities of the hot mixed asphalt, asphalt overlay, or rubber asphalt
overlay incorporated into the final construction.

Payment for Rideability will be distributed based on segment areas; the area of each
lane segment will be the segment length times the segment width. The segment width
shall be the striped traffic lane width or modified lane width. The width for exterior lanes
will be the striped traffic lane width modified to include the asphalt area of adjacent
bicycle lanes, paved shoulders, and short auxiliary lanes. The width of the innermost
traffic lanes will be the striped traffic lane width modified to include the asphalt area of
adjacent asphalt paved medians and left turn bays.
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Table 1 — NEW CONSTRUCTION
RIDEABILITY ADJUSTMENT SCHEDULE

IRI (inches per mile) PERCENT ADJUSTMENT
<50 +10
51-60 +05
61 - 80 0
81 - 100 -05
101 -110 -10
111-120 -25
>120 RxR Required

NOTES:

All IRI values will be rounded to the nearest whole number. (Example: 75.5 shall be
rounded to 76.)

“RxR Required” is the Removal and Replacement of the defective area.
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Figurel:

Overlay Rideability Adjustment Schedule
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Note: 1. For initial IRl below 120, the smooth specification is the same as that for new pavement construction.
2. For initial IRl above 220, profile milling is mandatory and will be a pay item.
3. For initial IRl between 120 and 220, profile milling will not be a pay item.

Section 322 Asphalt Concrete Overlay (Include on projects with an asphalt
pavement overlay extending one mile or greater in length, has a functional
classification of collector or higher, and the overlay compacted depth is a
minimum of 1.5 inches. Shorter road segments may have pavement smoothness
testing applied when approved by the MCDOT Materials Engineer. Also insert
Section 321.6.7 of these General Special Provisions. Revised 6/15/2009)

322.5 CONSTRUCTION METHODS, add the following:

Rideability shall be tested in accordance with provisions of Section 321.6.7 Pavement
Smoothness.
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Section 325 Asphalt-Rubber Concrete, Gap Graded (Include with projects that use
asphalt-rubber concrete and the plans have not designated the traffic parameter
“High Traffic” or “Low Traffic” for mix design. Added November 5, 2003)

SECTION 325 ASPHALT - RUBBER CONCRETE, GAP GRADED
325.2.3 MIX DESIGNS, add the following:

The asphalt-rubber concrete job mix design shall be for [insert High or Low] Traffic
conditions.

Section 325 Asphalt-Rubber Concrete, Gap Graded (Include on projects with an
asphalt rubber pavement surface course extending one mile or greater in length,
a future functional classification of collector or higher, and the asphalt-rubber
concrete surface course compacted depth is a minimum of 1.5 inches. Shorter
road segments may have pavement smoothness testing applied when approved
by the MCDOT Materials Engineer. Also insert Section 321.6.7 of these General
Special Provisions. Revised 6/15/2009)

SECTION 325 ASPHALT - RUBBER CONCRETE, GAP GRADED
325.4 CONSTRUCTION METHODS, add the following:
Rideability shall be tested in accordance with provisions of Section 321.6.7 Pavement

Smoothness.

Section 330 Asphalt Chip Seal (Include in projects requiring a two day waiting
period between placement of the prime coat and chip seal coat. Revised April 1,
1999)

SECTION 330 ASPHALT CHIP SEAL

This item shall fully comply with Section 330 of the Uniform Standard Specifications
except that the application of the chip seal coat shall not begin before two days after the
application of the prime coat.

The emulsified asphalt shall be grade RS-2h or CRS-2h and shall fully comply with
Section 713 of the MAG Uniform Standard Specifications. Application shall be at the
rate of 0.40 gallons per square yard unless otherwise specified by the Engineer.

The stone chips shall fully comply with Section 716 of the Uniform Standard
Specifications except precoating is not required and gradation shall be as follows:

TABLE 716-1
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For Low Volume Traffic Only

Sieve Size % Passing
1/2 in. 100

3/8in. 97-100
1/4 in. 65-100
No. 8 0-10

No. 200 0-1

Application shall be at the rate of approximately 26 pounds per square yard.

Payment for this item will be made at the contract unit price per ton for Liquid Asphalt
for Chip Seal (RS-2 OR CRS-2h) and for Stone Chips.

Section 330 Asphalt Chip Seal (Include in projects requiring a double chip seal.
For PM-10 projects using soil cement base course, include the special provision
for Section 311 and include the PM-10 Structural Section Detail in the
construction plans. Revised 11/18/2004)

The PM-10 Structural Section Detail is found: P:\Engineering\samir\Chipseal-
Section.dgn

SECTION 330 ASPHALT CHIP SEAL

Asphalt chip seal shall be constructed in accordance with Section 330, except as
modified below:

330.1 DESCRIPTION:

The work shall consist of a double chip seal surface application, Low volume chips
(modified) over High volume chips (modified), over existing AC pavements or on
unpaved roads. The asphalt binder and application rate for the cover material shall
comply with Table 2 in Section 330.2.1 unless otherwise specified by the Engineer:

All material sources must be approved by the Engineer prior to their use. Once
approved, material sources shall not be changed without the approval of the Engineer.
Contractor shall submit material samples at least seven days prior to start of
construction. When requested, additional samples shall be furnished during the
construction period at no cost to the County. Material sample submittal is a non-pay
item.

330.2 MATERIALS:

330.2.1 Asphalt Binder — AC-15-5TR:
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This material shall consist of an asphalt cement to which has been added a minimum of
5% ground tire rubber and 2-3% SBS polymer.

The ground rubber shall be any crumb rubber, derived from processing whole scrap
tires or shredded tire materials taken from automobiles, trucks, or other equipment
owned and operated in the United States. The processing shall not produce, as a
waste, casings, or other ground material that can hold water when stored or disposed
above ground. Rubber tire buffings produced by the retreading process qualify as a
source of crumb rubber.

The finished asphalt-ground tire blend shall be smooth, homogeneous and comply with
the following specifications listed in Table 1:

TABLE 1
GROUND TIRE RUBBER / SBS POLYMER
COMBINATION ASPHALT BINDER

Property Test Method Requirement
Ground Tire Rubber Content, % Certificate of 5.0 min.
Compliance
SBS Polymer, % Certificate of 2-3
Compliance
Penetration @ 25° C (77° F), 100g / 5 sec, dmm ASTM D-5 55 -90
Kinematic Viscosity @ 135° C (275° F), cSt ASTM D-2170 2000 max.
Softening Point, ° C (° F) ASTM D-36 60 (140) min.
Solubility, % ASTM D-2042 97.5 min.
Elastic recovery @ 25° (77° F), ASTM D-6084
. . (Modified) :
20 cm elongation, 5 cm / minute, % . 55 min.
Modify 10cm to
Recovery after 1 hour
20cm
Separation of Polymer, 163° C (325° F), % See Note 1 4 max
Retained Penetration Ratio
(RTEFO Pen. @ 25° C (77° F), 1009 / 5 sec) ASTM D-5 0.6-1.0

(Original Pen. @ 25° C (77° F)

Note 1: A 350-gram sample of the asphalt-ground rubber blend is poured into a
friction top, pint can {approximately 3.5-inch diameter and 4-inch height} and stored
for 48 hours at 325° F. Upon completion of storage time the sample is visually
examined for separation of polymer from the asphalt (smoothness and
homogeneity). If after visual evaluation a question still exists about the separation of
polymer, samples will be taken from the top and bottom for softening point
determination. A difference between the softening points of top and bottom samples
of 4% or more, based on the average of the top and bottom softening points,
constitutes separation. (Reference Texas DOT test procedure Tex-540-C)

Storage, Heating and Application Temperatures:
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Asphalt containing particulate modifiers may be susceptible to separation of the
modifier. Appropriate circulation or agitation in storage shall be provided if separation of
the modifier is expected, suspected or if the modified asphalt will be stored at elevated
temperature for more than one day before use.

Application and storage temperatures shall comply with the following:

Application
Recommended Maximum Heating and Storage
Type-Grade Range Allowable Maximum
AC-15-5TR 325-360° F 375° F ** 375° F

** Maximum temperature for storage by the asphalt supplier or the Contractor shall
be 360° F. For AC-15-5TR designated for surface treatment work, the temperature
may be increased to a maximum of 375° F by the supplier loading through an in-line
heater, or with the Engineer's permission, these materials may be heated to a
maximum of 375° F by the Contractor just prior to application. In any case, the
heating, storage, and application temperatures used shall be the Ilowest
temperatures practical.

Certificates of Compliance for AC-15-5TR shall be provided by the Contractor in
accordance with Section 106.

Certified weigh tickets for AC-15-5TR shall be provided by the Contractor with each
truck load, in accordance with Section 109.2.

Each transport of AC-15-5TR shall be accompanied by a certification that the material
contains the minimum ground tire content specified and the tire rubber conforms to the
origin and processing requirements. The certification shall show the weights of ground
tire rubber and asphalt raw materials used to manufacture that batch. The Department
reserves the right to audit the amount of tire rubber received versus the amount of
product produced.

The asphalt binder application rate for the cover material is estimated according to
Table 2 below, unless otherwise specified by the Engineer:

TABLE 2
ASPHALT BINDER APPLICATION RATE
Surface First layer Second layer

s 0.37 gal/sy
AC Pavements 0.40 gal/sy AC-15-5TR AC-15-5TR
Unpaved surface 0.45 gal/sy MC-250 0.40 gal/sy
(AB, Select, etc.) 0.37 gal/sy MC-800 AC-15-5TR
Unpaved surface 0.33 gallsy 0.33 gallsy
(stabilized millings) MC-250, MC-800 AC-15-5TR
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330.2.2 Aggregate: The cover material shall meet the requirements of Section 716,

except as modified below:

The cover material shall be a modified Low volume aggregate chip and shall comply

with the following specifications listed in Table 3:

TABLE 3
MODIFIED LOW VOLUME AGGREGATE CHIP GRADATION
Sieve Size Percent (%) Passing

1/2” 100
3/8” 97-100
1/4” 65-100
No. 8 0-10

No. 200 0-1

High volume aggregate chips shall be in accordance with Section 716, except the No.
200 sieve shall be 0-1% passing.

The aggregate chip application rate for the cover material is estimated according to
Table 4, unless otherwise specified by the Engineer:

TABLE 4
AGGREGATE CHIP APPLICATION RATE
Surface First layer Second layer
AC Pavements 21 lbs/sy 15 Ibs/sy
Unpaved surface
(AB, Select, native, 23 lbs/sy 18 Ibs/sy
stabilized millings etc.)

If moist chips are used, the total moisture content shall not exceed 1.5%.

It is the responsibility of the Contractor to determine that the asphalt binder is
compatible with the aggregate.

Certified weigh tickets for aggregate are required.

Precoating of aggregate chips shall produce completely coated chips. The percentage
of asphalt used for coating shall be 0.7% unless otherwise directed by the engineer.

330.2.3 Material Testing: Contractor is responsible for Quality Control of materials

used. Testing done by the Engineer will be for assurance that materials used conform
to the specifications and shall not be considered part of the Contractor’s quality control.
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Asphalt Binder: Provisions for properly sampling from distributor trucks or on-site bulk
storage units shall be made by the Contractor. Sampling shall be done by Contractor
and witnessed by the Engineer in accordance with the latest edition of ASTM D-140,
“Standard Methods of Sampling Bituminous Materials”. Testing will be done by the
Engineer in accordance with the latest edition of ASTM or AASHTO.

The minimum amount of asphalt binder sampling and testing shall be once per 500 tons
of binder. Material found in non-compliance will be rejected and removed from the job
site. No payment will be made for rejected material. The project shall not resume until
the new material is tested and found in compliance. No lost time will be considered as a
result of material being found in non-compliance.

Cover Material: Cover material will be sampled and tested by the Engineer in
accordance with the latest edition of ASTM C-136, “Sieve Analysis of Fine and Coarse
Aggregates”. The Engineer will sample aggregate cover material for acceptance at the
point of placement. Material used for the analysis shall be that which is collected in the
collection apparatus, placed on the pavement, when verifying spread rate.

The minimum amount of cover material sampling and testing shall be once per day.
Material found in non-compliance will be rejected. No payment will be made for rejected
material. The area represented by the test shall be the area covered the day the
sample was taken. No lost time will be considered as a result of material being found in
non-compliance.

Moisture Content: Moisture content will be sampled and tested by the Engineer in
accordance with the latest edition of ASTM C-566, “Total Evaporable Moisture Content
of Aggregate by Drying”. Aggregate exceeding the moisture content will be rejected.
The operation will cease until Contractor can show the moisture content is at an
acceptable limit.

330.3 TIME OF APPLICATION AND WEATHER CONDITIONS:

The chip seal shall not be applied unless the pavement temperature or ground surface
temperature of the area to be chipped, measured in the shaded area, is at least 70° F
and rising.

330.4 CONSTRUCTION METHODS:

330.4.1 Preparation of Surfaces: Contractor shall remove and dispose of raised
pavement markers (if any) prior to the placement of the chip seal. Removal shall be by
chipping, grinding, or other method approved by the Engineer.

When necessary, cleaning of the existing pavement surface shall be supplemented by
hand brooms or other methods, approved by the Engineer, to assure a good bond
between the asphalt binder chip seal and the pavement surface. Power brooms or pick
up brooms alone may not be adequate to thoroughly clean the surface. Contractor shall
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have a water truck present and operating at all times, when operating power brooms, to
keep dust levels down to the satisfaction of the Engineer. If water is used, the
pavement shall be dry before applying the asphalt binder, when using non-emulsified
asphalt binder. Contractor shall conduct all sweeping operations in the same direction
as traffic flow.

A Tack Coat is not required prior to chip sealing.

Excess chips shall be swept from the surface prior to the application of the second chip
layer. Allow 24 hours prior to sweeping.

Actual pavement dimensions may vary from those shown on plans or on the road list.
Contractor shall clean, chip, and fog seal all existing pavement.

330.4.2 Application of Bituminous Material: The bituminous material shall be applied
the same day the pavement is cleaned.

330.4.3 Application of Cover Material: The cover material (chip) spreader shall be a
self-propelled machine with an aggregate receiving hopper in the rear, belt conveyors to
carry the aggregate to the front, and a spreading hopper equipped with a full width
distribution auger and spread roll. The spreader shall be in good mechanical condition
and be capable of applying the cover material uniformly across the spread at the
specified rate.

Trucks for hauling cover material shall be tailgate discharge and shall be equipped with
a device to lock onto the hitch at the rear of the cover material spreader.

Haul trucks shall also be compatible with the cover aggregate spreader so that the
dump bed will not push down on the spreader when fully raised or have too short a bed,
which results in aggregate spillage while dumping into the receiving hopper.

330.4.4 Rolling: In residential areas, rollers shall be skirted so that any cover material
that should stick to the tires during rolling will be thrown back down to the pavement
instead of outward into neighboring property.

Three operational pneumatic-tired rollers, with operators shall be provided to
accomplish the required embedment of the cover material. If Contractor is working at
more than one location, there shall be a minimum of three rollers, with operators at each
location.

Sufficient rollers shall be used for the initial rolling to cover the width of the aggregate
spread with one pass. The first pass shall be made immediately behind the cover
material spreader. Four complete passes with rollers shall be made and all rolling
completed within one hour after the application of the cover material. If the spreading is
stopped for an extended period, the cover material spreader shall be moved ahead or
off to the side so that all cover material can be immediately rolled.
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330.4.5 Joints: Paper shall be used at the beginning and end of the chip seal section
to make a smooth, straight, clean transition. Paper shall also be used at concrete
bridge decks.

330.4.6 Surplus Aggregate Removal: Contractor is responsible for locating and
acquiring areas to stockpile materials and equipment needed for construction.
Contractor shall obtain a letter of release from the property owner prior to
stockpiling/equipment storage. The cost of material stockpiling, equipment storage and
cleanup is incidental to the project. Contractor shall conduct all sweeping operations in
the same direction as traffic flow.

Before final acceptance by the County, all private or public property and grounds
occupied by the Contractor in connection with the work shall be cleaned of all rubbish,
excess materials, temporary structures and equipment. All parts of the work area shall
be left in a condition equal to, or better than, it was prior to the start of the project.

Cleanup shall also include the daily removal of chip seal materials from manhole
covers, valve covers, fire hydrant markers, gutters, curbs, sidewalks, etc. in the project
area.

Contractor shall keep driveways and sidewalks clean of any loose chips, in residential
areas, on a daily basis during construction and daily for one week after the application
of the fog seal. Air powered blowers are not allowed.

330.4.7 Distributing Equipment: In addition to the requirements of MAG section
330.4.7 distributor trucks shall comply with the requirements of Section 404-3.02 (A) of
the Arizona Department of Transportation Standard Specifications for Road and Bridge
Constructions, current edition.

330.4.8 Performance: The completed chip seal shall leave a homogeneous mat,
adhere firmly to the prepared surface, and have a skid resistant surface texture. Prior to
fog seal, areas of the chip seal mat where the old road surface is exposed, or areas
where asphalt binder lies uncovered by chips, shall be filled in by the Contractor with
asphalt binder and cover material and rolled.

330.4.9 Fog Seal Coat: The fog seal coat is required when the top layer is constructed
using uncoated aggregate chips, fog seal coat is not required when the top layer is
constructed using pre-coated aggregate chips. Fog seal coat shall be constructed in
accordance with Section 333, except as modified below:

Within 48 hours after application of the final layer of uncoated chips, surface shall

receive a fog seal coat. The estimated application rate is 0.10 gal/square yard or less.
The exact rate of application shall be determined by the Engineer.
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330.4.9.1 Emulsified Asphalt: Emulsified Asphalt shall be grade SS-1h, as specified
in Section 713, diluted in proportions of 50% water and 50% emulsified asphalt.

330.4.9.2 SAND BLOTTER (contingent): Sand Blotter shall be in accordance with
Section 333, except as modified below:

Sand blotter shall be applied prior to opening the roadway to traffic, if requested by the
Engineer. Contractor shall be responsible for sweeping the sand within 24 hours of
opening the roadway to traffic. If the roadway is sanded, the surface shall be sanded at
two to three pounds per square yard. No more sand shall be used than necessary, and
the amount specified shall not be increased without prior approval of the Engineer.

330.7 PAYMENT: Payment shall be in accordance with Section 330.7 except as
modified below:

Asphalt Binder:

Asphalt Binder AC-15-5TR: Ton
Liquid Asphalt (MC-250 OR MC-800): Ton
Liquid Asphalt MC-250: Ton
Liquid Asphalt MC-800: Ton

[DELETE the Liquid Asphalt items not used on the Bidding Schedule]

Stone Chips:
Stone Chips Low Volume — Modified Gradation (uncoated): Square yard
Stone Chips Low Volume — Modified Gradation (pre-coated): Square yard
Stone Chips High Volume — Modified Gradation (uncoated): Square yard
[DELETE the Low Volume chip type not used on the Bidding Schedule]

Section 337 Price Adjustment for Bituminous Materials (Include in projects when
asphalt prices may significantly fluctuate between the bid date and date of actual
use. Requires identification of effected contract items. To insure proper project
funding include the pay item 337.01000 Price Adjustment for Bituminous
Materials with an Allowance to fund a 25% cost increase for bituminous materials.
Revised 8/1/2007)

SECTION 337 PRICE ADJUSTMENT FOR BITUMINOUS MATERIALS

337.1 Description

Price adjustment shall be calculated based on price changes of bituminous material
occurring between the date of bid opening and the date that the material is delivered or

used. Price adjustment shall be bi-directional, potentially increasing or decreasing
contract payments.
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The term “bituminous material” as used herein shall include asphalt cement, liquid asphalt
and emulsified asphalt and shall apply only to the following specific pay items requiring
these materials: [List all asphalt based contract items in project — verify list.] Bituminous
Prime Coat, Asphalt Concrete Pavement, Bituminous Tack Coat, Asphalt-Rubber
Concrete Pavement, and Fog Seal (Contingent Item).

The contract unit price for each item of bituminous material shall include all costs for
furnishing, hauling, handling, spreading, and mixing of the material required, including
the “initial cost” of bituminous material and all applicable taxes, bonds, and insurance
premiums; but excluding any difference in the cost of bituminous material that occurs
between the date of bid opening and the date that the material is delivered or used and
the cost of taxes, bonds and insurance directly attributed to the price adjustment
amount for bituminous materials.

337.2 Measurement
Asphaltic Concrete

The approved mix design designates a range of bituminous material allowable for
construction. If the amount of bituminous material exceeds the allowable range, the
Contractor will not be compensated for the excess bituminous material. If the
bituminous material is less than the allowable range and the asphalt concrete is found
to be acceptable by the engineer, the bituminous material shall be subject to the price
adjustment.

The tons of bituminous materials, which are present in asphalt concrete, shall be
determined by tests using nuclear asphalt content gauge, extraction, ignition furnace, or
other approved method. Tests shall be taken at least twice daily on a random basis.
When only two tests are planned, they shall occur at placement of approximately 33%
and 67% of the day's planned quantity. The arithmetic average of each day’s
bituminous testing that is found to be within or below the allowable range will be used to
determine the amount of bituminous material present in the mix. If only one test is
taken, the amount of bituminous material present in that sample will be used. The
monthly production shall be the sum of the daily production.

Tack Coat, Prime Coat, Fog Seal Coat

The tons of emulsified products to which the adjustment will be applicable will be the
tons of the emulsified bituminous asphalt prior to dilution. The Contractor shall weigh
the truck prior to and after placing the emulsion and will be paid based upon the
difference in the weight.

337.3 Payment

The “initial cost” of asphalt cement, liquid asphalt and emulsified asphalt will be the
monthly cost determined by the Arizona Department of Transportation (ADOT) based
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on selling prices of asphalt cement published by the Asphalt Weekly Monitor, a
publication by Poten & Partners, Inc.

The bituminous material “initial cost” price is issued each month in memorandum form
by ADOT's Contract and Specifications Section of the Intermodal Transportation
Division under “Price Adjustment for Bituminous Material” title. The price is the
arithmetic average of the high and low selling prices for asphalt cement shown for the
previous month in the Asphalt Weekly Monitor for the Arizona/Utah and Southern
California regions.

This price will be deemed to be the "initial cost" for bituminous material of all types,

grades, etc., on projects on which bids are opened during the following month. This

price may be obtained from the ADOT web site:
http://www.azdot.gov/Highways/cns/bitmat.asp

For each item of bituminous material for which there is a specific pay item, an
adjustment in compensation will be made for either an increase or decrease in the price
of asphalt cement as shown in the ADOT memorandum, current for the date of use of
the material, as compared to the "initial cost".

Adjustments in compensation for emulsified asphalt will be made for the bituminous
material prior to dilution.

The tons of Bituminous Material (Asphalt Rubber) to which the adjustment will be
applicable will be 0.80 multiplied times the total quantity of the item used. The
adjustment will not apply to the twenty (20) percent of the material that constitutes the
rubber additive.

The tons of bituminous materials which are paid for on an invoice basis to which the
adjustment will be applicable are the tons which have been delivered to the project and
subsequently incorporated into the work. The adjustment will be applicable on the date
of use of the bituminous material.

Price Adjustment for Bituminous Materials shall include an adjustment for the actual
change in cost of premiums on required payment and performance bonds, the actual
change in cost of premiums for property damage and/or public liability insurance, and
the change in sales tax (identified in Section 109.2.3) liability incurred as a result of the
price adjustment for bituminous materials. The Contractor shall provide documentation
to determine the adjustment for the actual change in cost of premiums on required
payment and performance bonds, property damage and/or public liability insurance, and
sales tax.

No additional compensation will be made for any additional or increased charges, costs,

expenses, etc., which the Contractor may have incurred since the time of bidding and
which may be the result of any increase in the "initial cost" of bituminous material.
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The Price Adjustment for Bituminous Materials will be made in the next regular monthly
progress payment following actual use or application of the bituminous material and
may cause an increase or decrease in payments.

Section 350.3 Miscellaneous Removal and Other Work (Include on projects that
require removal of traffic poles identified as having lead-based paint. Added
8/12/2009)

The following sections 107.5.3.3, 108.1.1 and 350.3 shall be added to the project
special provisions. Use pay item 350.50101 Remove Traffic Pole with Lead-Based
Paint.

SECTION 107 LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC
107.5 SAFETY, HEALTH AND SANITATION PROVISIONS

107.5.3 HAZARDOUS MATERIAL HANDLING

107.5.3.3 Identify Potentially Hazardous Materials, add the following:

The County has identified the following signal pole installations as having paint coatings
containing lead:
Identify location of each signal pole with lead based paint identifying the intersection
street names, return quadrant and location within the return quadrant, type of pole,
and pole identification number (if any).

The removal, transportation, and processing of these poles shall be performed in a
manner to contain all lead-based paint.

The Contractor Safety Plan required by Section 107.5.5 shall include applicable
requirements related to the handling, dismantling, transportation, and recycling of signal
poles and components thereof having lead based paint.

SECTION 108 COMMENCEMENT, PROSECUTION AND PROGRESS
108.1 NOTICE TO PROCEED:
108.1.1 Pre-Construction Conference, add the following:

The contractor shall submit a comprehensive removal and transportation plan
identifying the procedures to be used for the removal, transport and disposal of the
existing signal poles with associated accessories that have been identified as having
paint coatings containing lead. @ The contractor's comprehensive removal and
transportation plan shall include environmental and safety measures necessary to
satisfy federal, state, and local requirements for the removal and disposal of solid waste
and/or hazardous waste material that have a painted coating containing lead.

SECTION 350 REMOVAL OF EXISTING IMPROVEMENTS
350.3 MISCELLANEOUS REMOVAL AND OTHER WORK, add the following:
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The removal of traffic poles and accessories that have been identified as having paint
coatings containing lead shall be accomplished in accordance with the Contractor’s
Safety Plan and the Contractor's comprehensive removal and transportation plan. The
contractor shall have the signal poles disposed of at a foundry or recycling center that
has facilities for handling lead containing material in a manner that is in compliance with
current Environmental Protection Agency (EPA) and Occupational Safety & Health
Administration (OSHA) requirements. The Contractor shall provide written notification to
the receiving facility (foundry or recycling center) that the signal poles and components
have a painted coating containing lead.

The Contractor shall obtain certification from each firm involved in the transporting,
handling and disposal of these materials stating that all work was performed in
accordance with EPA and OSHA requirements. A certificate identifying the final disposal
of the lead-based paint shall indicate the final disposition of the lead-based paint.

350.4 PAYMENT, add the following:

The removal and disposal of each traffic pole identified as containing lead-based paint
will be measured as a unit. Payment at the contract unit price for REMOVE TRAFFIC
POLE WITH LEAD-BASED PAINT shall be full compensation for dismantling,
transporting, and disposal of the identified contaminated poles and accessories in
accordance with EPA and OSHA requirements. The Contractor shall submit to the
Engineer prior to payment copies of all certifications including the certificate for final
disposal of the lead—based paint.

Section 401.2.4 Pavement Markings (Include in projects that require
documentation of existing pavement markings. Added 1/29/2008)

SECTION 401 TRAFFIC CONTROL:
401.2 TRAFFIC CONTROL DEVICES:
401.2.4 Pavement Markings, add the following:

The Contractor shall provide documentation of all existing pavement markings.
Documentation shall be submitted on plan sheets using 1” = 40’ scale. MCDOT shall
within ten (10) working days verify the submitted pavement markings documentation
and issue an approval or return the documentation to the contractor for modification as
required. The documentation of existing pavement markings shall be approved by
MCDOT prior to the Contractor proceeding with any work that will obliterate existing
markings. The documentation shall include width of the existing pavement, lane widths,
lengths and locations of all striped tapers, lengths of left and right turn lanes, widths and
lengths of two-way left turn lanes, start and stop of “no passing” zones, pavement
arrows for left and right turn lanes, distance and width of diagonal pavement markings,
lengths and widths of crosswalks, stop bars, and word messages (i.e. stop ahead, etc.),

59



type and location of raised pavement markers, locations of all traffic signal detection
loops, and location of all fire hydrants. The documentation shall extend 500 feet beyond
the beginning and ends of the project. Document Existing Pavement Markings is a
contingent item. MCDOT may choose to perform this work and provide the information
to the Contractor.

401.7 PAYMENT
Payment for Document Existing Pavement Markings will be made at the lump sum
contract price after approval of submitted drawings. Partial payment for approved

drawings of individual roadway segments will be authorized.

Section 401.5.3 Temporary Lane Diversions (Include for projects that require
traffic to be maintained on paved roadways. Added 6/23/2008)

SECTION 401 TRAFFIC CONTROL:

401.5 GENERAL TRAFFIC REGULATIONS:

401.5.3 Temporary Lane Diversions, add the following:

Traffic shall be maintained on paved surfaces. All temporary lane diversions shall be
paved.

Section 415, Flexible Metal Guardrail (Include in projects that require
reconstruction of existing guardrail or construction of guardrail from salvaged
material. Revised June 1, 2000)

This specification needs to be updated to be compatible with the current section
415 which was revised in 2004.

SECTION 415 FLEXIBLE METAL GUARDRAIL

MCDOT Supplement to MAG Uniform Standard Specifications is modified to add:
Section 415.1 Description:

The work shall also consist of reconstructing existing guardrail, or constructing guardrail
from salvage, in accordance with the standard details or the details shown on the
project plans, and as per the requirements of these specifications.

This item shall also include all the work and materials to delineate guardrail sections
being reconstructed, or constructed from salvage. This item shall also include all the
work and materials to delineate guardrail sections.

MCDOT Supplement to MAG Uniform Standard Specifications is modified to add:

Section 415.3.6 Construct Guardrail From Salvage:
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Salvaged guardrail, guardrail terminals, guardrail transitions, end terminal assemblies
and other guardrail systems, shall be constructed at the locations shown on the project
plans and in accordance with the provisions specified herein for new guardrail.

If any salvaged materials are deemed by the Engineer, to be unsuitable for reuse, or if
the quantities of salvaged materials are insufficient to complete the work, the contractor
shall furnish new materials in sufficient quantities to complete the work and the cost of
furnishing such materials will be paid for in accordance with the provisions of the project
contract.

Where new bolt holes in rail elements are required, the holes shall be made by drilling
or punching. Flame-cut bolt holes will not be permitted.

MCDOT Supplement to MAG Uniform Standard Specifications is modified to add:
Section 415.3.7 Reconstruct Guardrail:

Existing guardrail, guardrail terminals, guardrail transitions, anchor assemblies, end
terminal assemblies, and other guardrail systems, shall be removed and reconstructed
at the locations shown on the project plans, and in accordance with the provisions
specified herein for new guardrail.

When reconstruct guardrail is specified, posts shall be completely removed and then
reconstructed. When guardrail anchor assemblies are removed, the existing concrete
foundation shall be fully removed and the void backfilled with moist soil in compacted
lifts, per Section 415.3.2 Roadway Guardrail paragraph 3.

New foundation tubes shall be installed in place of guardrail anchors for all anchor
assemblies that are to be reconstructed.

All guardrail components requiring removal shall be removed in such a manner as to
prevent damage to and minimize the loss of the components.

If any materials designated for reconstruction are deemed by the Engineer to be
unsuitable for reuse or if the quantities of existing materials are insufficient to complete
the work, the contractor shall furnish new materials in sufficient quantities to complete
the work and the cost of furnishing such materials will be paid for in accordance with the
provisions of this contract.

Items designated to be reused, which are lost, damaged or destroyed as a result of the

contractor’s operations, shall be repaired or replaced by the contractor at no additional
cost to the County.
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Existing post, blocks, rail elements or hardware which are not required for guardrail
reconstruction or which the Engineer deems unsuitable for reconstruction, shall be
removed and disposed of as requested by the Engineer.

Where new bolt holes in rail elements are required, the holes shall be made by
punching or drilling. Flame-cut bolt holes will not be permitted.

MCDOT Supplement to MAG Uniform Standard Specifications is modified to add.
Section 415.4.5 Constructing Guardrail From Salvage:

Constructing the various types of guardrail from salvage will be measured by the foot or
by the unit each, using the limits of measurement specified for new construction.

MCDOT Supplement to MAG Uniform Standard Specifications is modified to add.
Section 415.4.6 Reconstruction Of Guardrail:

Reconstructing the various types of guardrail will be measured by the foot, or by the unit
each, using the limits of measurement specified for new construction.

MCDOT Supplement to MAG Uniform Standard Specifications is modified to add.

Section 415.5.5 Construct From Salvage:

The accepted quantities of construct guardrail from salvage, measured as provided
above, will be paid for at the contract unit price, complete in place, including excavation,
backfill and disposal of surplus or unusable materials.

The contractor will be paid in accordance with the provisions of the contract for
furnishing new posts, blocks, rail elements or hardware to replace components deemed
by the Engineer unsuitable for reuse, or to supplement insufficient existing quantities for
reconstructing the various types of guardrail from salvage.

MCDOT Supplement to MAG Uniform Standard Specifications is modified to add.

Section 415.5.6 RECONSTRUCT GUARDRAIL:

The accepted quantities of reconstruct guardrail, measured as provided above, will be
paid for at the contract unit price, complete in place, including excavation, backfill and
disposal of surplus or unusable materials.

The contractor will be paid in accordance with the provisions of the contract for
furnishing new posts, blocks, rail elements or hardware to replace components deemed
by the Engineer unsuitable for reuse, or to supplement insufficient existing quantities for
reconstructing the various types of guardrail from salvage.
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Section 420 Chain Link Fence (Include in projects with a contract item for Chain
Link Bridge Fence — PER ADOT STD. DWG. B-22.50, 22.60, AND 22.70. Revised
June 1, 2000)

Section 420 add the following, specifically for the construction of Chain Link Bridge
Fence:

420.1 Description: This work shall consist of the fabrication and installation of Chain
Link Bridge Fence, including all accessories, on reinforced concrete bridge decks,
curbs, parapets, and barriers, and as required on other concrete structures and
structural elements, in conformance with the Specifications, this Supplement, the
Construction Special Provisions, and the Project Plans. Details of the Chain Link Bridge
Fence shall generally conform to the appropriate requirements of the current Arizona
Department of Transportation (ADOT) Standard Drawings:

e B-22.50 “Pedestrian Fence Details with Curb”,

e B-22.60 “Pedestrian Fence Details with Parapet”, and/or

e B-22.70 “6’-0" High Fence Details with Parapet or Barrier”,

as specified in the Construction Special Provisions or as indicated on the Project Plans.

420.3 Construction:

420.3.1 Fence Construction: Chain Link Bridge Fence shall be fabricated and installed
in accordance with Shop Drawings submitted by the Contractor and approved by the
Engineer, in accordance with the requirements of Section 105.2. The Contractor shall
not initiate fence fabrication until the Shop Drawings are approved.

Expansion Joints in the bottom and intermediate rails shall be spaced at intervals not
greater than 40 feet, or as detailed on the Project Plans. All expansion joints shall
utilize an external pipe/tube sleeve of the same material as the rails; external sleeve
size shall be sufficient to permit the expansion joint to function freely. Expansion Joints
shall not be installed in the top rail of Chain Link Bridge Fence.

420.4 Measurement: Chain Link Bridge Fence will be measured on the fence line along

the bottom rail, from center to center of end posts.

Section 430.5.8 Native Hydro Seeding (Include on all PM 10 projects that require
seeding of disturbed areas. Add to the bidding schedule item 430.01201 Native
Hydro Seeding with the units of Acres. Added October 7, 2002)

SECTION 430 LANDSCAPING AND PLANTING

430.5.7 Water Truck Irrigation
Water truck irrigation shall not be used for hydro seeded areas.
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430.5.8 Native Hydro Seeding is modified to add the following:

430. 5.8.1 Native Seed Mixture:

The Contractor will be responsible for Hydro seeding all unpaved areas disturbed by
construction. The seed mixture shall consist of all the listed varieties proportioned to
obtain the indicated coverage for each variety. The seed mixture shall be mixed
thoroughly and spread evenly throughout the area to be treated. Seed shall be
broadcast at the rate shown in the seed mixture table. Seed mixture substitution
requests shall comply with Section 430.5.1 Substitutions.

Native Seed Mix for Areas Adjacent to Roadways
(Within Designated Clear Zones)
Common Name Scientific Name Pure Live Seed Pounds
Per Acre
Brittle Bush Encelia farinosa 4.0
Creosote Bush Larrea tridentata 8.0
Globe Mallow Sphaeralcea ambigua 3.0
Indian Wheat Plantago inslulariss 2.0
Purple Three-Awn Aristida purpurea 2.0
Desert Marigold Baileya multiradiata 15
TOTAL Seed Mixture 20.5

430. 5.8.2 Seeding Materials and Equipment

Straw mulch shall be used as the primary mulch cover, applied evenly at a rate of 1.5-
2.5 tons per acre. Clumps and accumulations of straw must be loosened and evenly
spread. It shall be placed within 48 hours of seeding and immediately affixed by
crimping and/or tacking. The affixing shall consist of pure mucilage at a rate of 150 Ibs.
per acre tackifier and 500 Ibs. per acre cellulose fiber.

Straw shall be from oats, rye, wheat, or other grain-type crop. It shall be clean and free
from invasive weeds, mold and other objectionable materials. It shall initially be in a dry
condition suitable for spreading.

Cellulose fiber mulch at 200 lbs per acre for slopes up to 1:3 (Vert:Horz), 600 Ibs. per
acre for slopes greater than 1:3, and 1000 Ibs. per acre for extremely erosive/steep
slopes.

Cellulose fiber mulch shall consist of at least 70% specially prepared virgin wood
cellulose fiber and processed specifically for use as hydro mulch.

Tackifier/Binder

Pure mucilage tackifier shall be added at 50 Ibs. per acre for slopes up to 1:3
(Vert:Horz), and 80 Ibs. per acre for slopes greater than 1:3.
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The Ammonium phosphate (16-20-0) shall be applied at 300 Ibs. per acre.

Section 476.2.7 Solar Advance Flasher Assembly (Include in projects when solar
powered flashers are required. This special provision is to be used as a draft
specification for any solar powered installation. Revised 6/28/2005)

SECTION 476 TRAFFIC SIGNAL INDICATIONS
476.2 MATERIALS, add section 476.2.7 as follows:
476.2.7 SOLAR ADVANCE FLASHER ASSEMBLY

The Advance Flasher Assembly shall conform to plan details. The solar based system
shall be designed by the Contractor for site specific conditions. The Section 470.4.2
(Approval of Material and Equipment) submittal shall include all proposed materials and
equipment together with section 476.2.7.8 Documentation items A through C and a
System Sizing Report that identifies the size and electrical power requirements of all
components needed to meet operational performance standards based on site
conditions.

476.2.7.1 SOLAR ELECTRIC SYSTEM DESIGN: The solar electric system shall be
designed to act as a stand-alone power source for the system. Prior to the installation of
the Advance Flasher Assembly units, the Contractor shall submit to the County a
System Sizing Report. The report shall include the following information:

Site information shall include the average monthly insolation on a horizontal surface,
insolation at tilt, average monthly temperature at the site, elevation, latitude and
longitude. The data shall reflect the information for the site or the nearest geographical
point for which the data is available. In the event that no data point exists in the vicinity
of the site, sizing will be prepared for the three nearest data points available around the
application site.

Load tabulation shall detail the number, type and duty cycle of all loads in the system. If
the manufacturer gives a range of power consumption for standard items such as LED
lamps, the largest possible value of the load shall be used for design purposes.
Operating voltage shall be specified and days of the week are to be used.

Type of solar module to be used by model and manufacture. Key technical data on the
module such as open circuit voltage (VOC), peak power voltage V-peak), short circuit
current (Isc), peak power current (1-peak) shall be provided. The electrical configuration
of series and parallel modules will also be specified as well as the array tilt angle
through out the year.

The type of battery shall be given by model and brand name. Technical data on the
battery such as voltage and capacity at the 100 hour discharge (C/100) rate will be
given. The electrical configuration of the batteries (number of series and parallel) shall
be specified. Projected days of autonomy will be given with the battery information.
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The array to load ratio and projected state-of-charge (SOC) shall be given. Minimum
acceptable array to load ratio is 1.02 in December. A projected battery SOC shall be
included in the report and shall show an SOC of 80% -100% through out the year.

System deratings shall appear in the program to cover losses from module output
mismatch loss, dust/dirt accumulation losses and wiring losses. Losses may appear as
lumped derating value but a thorough discussion of the losses shall be provided.

476.2.7.2 SOLAR ELECTRIC MODULES AND MOUNTING STRUCTURES:

The modules shall consist of a number of crystalline cells in series. Cell will feature an
anti-reflective coating and a low iron glass covering. Cells shall be encapsulated to
protect them from the environment. Each module shall feature a weather tight junction
box for connecting the array output cable to the module terminals. Modules shall feature
a minimum warranty of 15 years for power output. All modules will feature an anodized
aluminum frame for mechanical support.

Solar modules shall be securely mounted on top of Type ‘A’ poles. All of the necessary
hardware to install the modules to the mounts and the mount to the pole shall be
included. Security hardware for securing the module to the mount shall be included with
any special tools required for the hardware. Mounts shall be powder coated or hot—dip
galvanized steel.

A data sheet for the modules shall be provided by the Contractor.
476.2.7.3 SYSTEM CONTROLS:

Solar/Flasher Controls: The system shall feature an integrated control unit. The
controller shall be a solid-state unit capable of managing battery charging and
load/flasher control in a single unit. Charge control/flasher circuitry built from multiple
components shall not be allowed in an effort to reduce maintenance costs.

The charge control portion shall be designed such that it draws its power only from the
solar array when power is available so as to reduce the parasitic load on the system.
The unit shall use an ambient temperature sensor to adjust the charge termination point
thus prolonging battery life (temperature compensated charging). The charge circuit
shall also employ a pulse-width-modulation algorithm for charging batteries and be a
solid-state series switch type configuration.

Load/flasher control shall be accomplished using a low-voltage-disconnect (LVD) circuit
to disconnect power to the flasher control circuit when battery voltage falls to a low
state-of-charge (typically 20%). The flasher circuitry shall be all solid-state and provide
two flasher outputs. When flashing, the unit shall have an output duty cycle of 50% per
lamp and shall be capable of 50-60 flashes per minute for each lamp. On board short
circuit protection shall be provided.

The controller shall have built-in night dimming circuitry available and shall be
programmable through the use of a removable jumper. An 8-position terminal block with
all positions labeled for ease of maintenance shall be included. Manual switches shall
be provided to select the lamp activation source as either manual on or control from an
external source. A switch to select between night run only and auto tracking of external
light levels shall be included. A status LED for charging and LVD shall be included on
the face of the controller. The controller shall include an integral aluminum heat sink and
all circuitry shall be conformally coated or potted to protect it from the environment.
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A data sheet on the integrated charge/flasher control unit shall be provided by the
Contractor.

476.2.7.3(a) Time Clock Control

Solar Powered systems for intermittent flashers (School Flashers etc.) shall have a time
clock to control the times of flash. The time clock shall be a solid state system that
allows for programming times of day, days of week, 365 days per year, including
holidays. Clock shall activate and deactivate flasher.

476.2.7.4 SYSTEM BATTERIES:

The system shall come equipped with the number and type of batteries detailed in the
sizing report. The battery type shall be a sealed-maintenance free valve-regulated
design. The battery shall use an Absorbed Glass Mat (AGM) to suspend the electrolyte
making it immobile. Acceptable battery sizes are group 24 and group 27. Capacity of
the batteries shall be 97Ah at 25°C and 115Ah at 100°C respectively. Batteries shall
use a copolymer polypropylene case and cover. Non-removable pressure regulated
flame arresting safety valves are required. Rated operating temperature shall be from
-40°C to 72°C. Batteries shall also feature a low self-discharge rate of approximately 1%
per month at 25°C.

476.2.7.5 SYSTEM ENCLOSURE:

The system shall include a single pre-wired enclosure for ease of installation. The unit
shall be an aluminum enclosure with a minimum material thickness of 0.125". The
physical size of the cabinet will be approximately 16” x 16” x 40” and have a mill finish.
Mounts shall be included as part of the enclosure and shall be suitable for mounting to a
4” outer diameter pole. The enclosure shall also be capable of accepting band style
mounts if needed. The enclosure shall feature a minimum of one police lock with key.
The keyhole for die lock shall have a cover attached to the door with a rivet. The door
shall be attached to the unit using a continuous stainless steel hinge that is riveted to
the door and the enclosure body. The hinges shall be installed such that the rivets are
not exposed when the door is closed. An integral rigid doorstop shall be included in the
unit so that the door can be fixed in the open position. The door shall cover the entire
side of the cabinet and be constructed of a single piece of aluminum. It shall have a
neoprene gasket around the entire edge of the door and have three screened louvered
vents on each side of each compartment. The louver screening shall be aluminum for
longevity. An integral rain lip shall also be provided at the top of the main cabinet body
to minimize entry of rain. An adjustable latch striker shall be included in the side of the
main cabinet to allow the user to adjust the pressure between the door gasket and the
body of the cabinet.

The battery compartment shall have a minimum of one-half inch of Styrofoam sheeting
around the battery to minimize heat transfer between the battery and the wall of the
enclosure. The name of the system manufacturer shall be stamped on the inside of the
enclosure door along with a phone number for troubleshooting assistance.
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476.2.7.6 SYSTEM WIRING:

All systems shall feature a color-coded wiring harness for both lamps and the solar
array output. The lamp harness shall consist of a wiring assembly suitable for use with a
two-lamp system to be installed on a Type ‘A’ pole. The harness shall be color-coded
for ease of connection to the lamps. A seven pin keyed locking connector shall be
included in the harness to allow the lamps to be disconnected from the control
electronics. The connector shall be located approximately 13” from the end of the
harness that connects to the electronics. An integral fuse assembly shall be included in
the lamp positive wire of the harness. All connections shall be terminated with a crimped
spade terminal for easy installation. Wire for the harness shall be TEW or MTW.

The solar array output harness shall consist of a jacketed pair of conductors. The size of
the conductors will be dependant on the solar array output current. The jacket shall be a
UV resistant PVC or XLP material. Spade terminals shall be included for ease of
installation. Minimum length shall be 15’.

476.2.7.7 LED LAMP ELEMENTS:

All systems shall feature LED flashing beacon lamps. Two lamps shall be provided with
the system. Size of the lamps shall be 12”. All LED lamps shall feature optically
matched LED elements for uniform color output of 590 nanometers for amber.

LED lamp elements shall be made from TSAlInGaP material. Lamps shall incorporate
multiple main circuits comprised of 4 LED elements in series. All lamps shall incorporate
a self-regulating circuit to accommodate input voltages from 10.5-18 VDC. Surge and
spike protection shall be included in the lamp circuit. 12" lamps shall contain a minimum
of 196 LEDs.

Lamps shall have either a clear or tinted UV stabilized acrylic lens, which shall be
removable. The lamps shall be designed to have 594 exit facets for 12" lamps. Lamps
shall have a viewing angle of 17.5 x 55 degrees to match ITE applications for beam
spread.

476.2.7.8 DOCUMENTATION:

Each system shall come with a complete installation and user's guide. Minimum
information to be covered is as follows:

A. Basic solar theory and system overview.

B. Description of all the system components and their basic function.

C. Installation of a typical system including sections specifically covering pole
installation, all aspects of installation of the solar power system and LED lamp
installation.

. Troubleshooting and maintenance of the system.
Complete appendices on all of the components used in the system.
Quick start timer programming instructions.

nmo
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G. Complete drawings or illustrations throughout to support and clarify text.
H. Phone/fax numbers for technical support of the system.

476.3 METHOD OF MEASUREMENT, add the following:

The Solar Advance Flasher Assembly of the type specified (continuous operation or
time clock operation) shall be measured as a unit for each approved and accepted
installation with approved documentation.

476.4 BASIS OF PAYMENT, add the following:

Payment for each Solar Advance Flasher Assembly shall be made at the contract unit
price. Payment shall be full compensation for all labor, equipment and materials
necessary to provide an Advance Flasher Assembly COMPLETE IN PLACE with
associated approved documentation. Separate payment shall be made for mounted
sign panels and pole foundation.

Section 505.11 Measurement (Include in projects when payment for reinforced
concrete box culverts is based on quantities of Concrete and Reinforcing steel.
Added August 8, 2002)

SECTION 505 CONCRETE STRUCTURES

505.11 MEASUREMENT:

Add the following:

Cast-in-place reinforced concrete box culverts including wingwalls, aprons, and other
integral components will be measured based on the quantity of concrete and reinforcing

steel incorporated into the approved structure in compliance with the plans or as
directed by the Engineer.

Section 505.6.5 Longitudinal Joints between Precast Bridge Deck Units (Include
in projects with longitudinal joints between precast bridge deck members. This
section is to be used with section 506.9.1. Revised 2/5/2008)

The attached specification will need to be reviewed by the bridge designer and
the MCDOT Bridge Engineer.

SECTION 505 CONCRETE STRUCTURES
505.6 PLACING CONCRETE

505.6.5 Longitudinal Joints between Precast Bridge Deck Members is deleted in its
entirety. It is replaced with the following new Section in Section 506:
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Section 506.9.1 Longitudinal Joints between Precast Bridge Deck Members
(Include in projects with longitudinal joints between precast bridge deck
members. This section is to be used with section 505.6.5. Revised 2/5/2008)

The attached specification will need to be reviewed by the bridge designer and
the MCDOT Bridge Engineer.

SECTION 506 PRECAST PRESTRESSED CONCRETE MEMBERS
506.9 HANDLING, add the following:
506.9.1 Longitudinal Joints between Precast Bridge Deck Members:

(A) General: All bridge superstructures comprised of longitudinal precast prestressed
concrete bridge deck members (box beams, voided slabs, and slab units) with deck
overlay wearing surfaces shall be laterally connected with transverse tensioning rod
systems, and the longitudinal shear key joints packed with grout, prior to placing the
overlay wearing surface, unless specified otherwise in the Project Plans or the
Construction Special Provisions.

(B) Transverse Tensioning Rod Systems: The components of transverse tensioning
rod systems shall conform to the following requirements:

e Quenched and Tempered Steel Rods/Bars ASTM A 449
e Heavy Hex Nuts (Grade DH) AASHTO M 291 (ASTM A 563)
e Hardened Steel Washers AASHTO M 293 (ASTM A 436)
e Mild Steel Anchor Plates AASHTO M 183 (ASTM A 36)

or as approved by the Engineer.

All transverse tensioning rod systems shall use 7/8” diameter bars placed through 2 1/2”
diameter precast horizontal holes in deck member internal diaphragms, unless specified
otherwise in the Project Plans or the Construction Special Provisions. All tension rod
splices shall use threaded couplers; welding will not be used to splice transverse
tension rods. Threaded couplers shall develop the tensile strength of the threaded
rod/bar, as specified under Tensile Load in Table 3 of ASTM A 449.

Transverse tensioning rods shall be galvanized in accordance with AASHTO M 111
(ASTM A 123). Nuts, washers, threaded couplers, and anchor plates shall be
galvanized in accordance with the requirements for Class C of AASHTO M 232M/M 232
(ASTM A 153/A 153M) and/or the requirements for Class 50 of AASHTO M 298 (ASTM
B 695).

(C) Deck Unit Erection and Transverse Tensioning:
Nominal Skews: In spans with zero to nominal skew, using only one continuous

transverse tensioning rod placed on the skew at each line of internal diaphragms within
the deck member, the Contractor shall install and pretighten the transverse tensioning
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rod(s) after erecting all deck members in the span, prior to grouting the longitudinal
shear key joints. The tensioning rod(s) shall be pretightened to 2/3 to 3/4 the required
final tension, or as approved by the Engineer, to restrain the members during the grout
packing of the shear keys. Upon completion of the pretightening by the Contractor, and
the Engineer’s approval, the longitudinal shear key joints shall be grouted.

In no case shall the transverse pretightening cause the members to bear non-uniformly
on their bearings. The Contractor may have to adjust (temporarily relieve and then
progressively increase) the transverse tensioning, and the sequence of grouting joints,
to facilitate attaining uniform bearing, as approved by the Engineer. In no case shall the
tensioning in each rod exceed the specified final transverse tension, nor shall the rod
tensioning be relieved after the grouting of joints commences in the span, except for the
Final Tensioning, as specified in this Section.

Larger Skews: For spans with larger skews, using short (twice the deck member
width), perpendicular tensioning rods installed in pairs at each internal member
diaphragm, the member erection and tensioning rod installation shall be done
progressively, one member at a time. Approved spacers shall be installed to prevent
closure and rotation of longitudinal shear keys during tensioning. The installed tension
rods shall be tightened to the required final tension; no partial pretightening of the rods
will be performed, unless required to eliminate non-uniform member bearing. The
Contractor may defer grouting longitudinal shear keys between adjacent members that
are fully tensioned transversely (installed without pretightening the tension rods), as
approved by the Engineer.

When partial pretightening of the rod(s) is required to attain uniform member bearing,
the longitudinal shear key joint shall be grouted immediately after the rod(s) are
pretightened. Then, with the acceptance of the grouting by the Engineer, the final
transverse tension shall be applied to the rod(s) compressing the joint just grouted, in
accordance with the Final tensioning requirements in this Section. All patrtial
pretightening requirements for short transverse rods installed in pairs will require those
longitudinal joints to be grouted on a ‘one joint at a time basis’, and the next deck
member in the span then erected.

For spans using short perpendicular tensioning rods in pairs, the Contractor shall adjust
transverse tightening and shear key grouting procedures as necessary to achieve 1) the
required final transverse tensioning with 2) the uniform bearing of all deck members in
the span, as approved by the Engineer.

Final Tensioning: The final tensioning in all transverse tie rod systems (full-length
single rods and short rods in pairs) shall be accomplished using the Turn-of-the-Nut
Method. Before final tensioning of the rod, the nut shall be loose, and then hand-
tightened snugly against the seated anchor plate, and then fully tensioned.
Pretightened nuts restraining grouted joints shall be backed off until loose, and
immediately snugged by hand and fully tensioned.
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Transverse tensioning rod systems will be tightened to develop a tensile force of 30,000
Ibs, unless specified otherwise in the Project Plans or Construction Special Provisions.
The number of turns of the nut, required for tensioning each specific rod length, will be
specified in the Project Plans or Construction Special Provisions.

(D) Grouting: Grout to be used for packing the longitudinal shear key joints shall be a
high early strength prepackaged nonshrink grout or a high early strength sand-cement
grout with an expansion agent. The high early strength grout materials; packaging and
storage; and grout mixing, surface preparation, and placement shall be in full
conformance with the current requirements of Section 1017 — NONSHRINK GROUT
MATERIALS of the Arizona Department of Transportation (ADOT) Standard
Specifications for Road and Bridge Construction, and shall be a type approved by the
Engineer. If the precast deck members were cast with air-entrained concrete, the grout
shall use air-entraining Portland cement.

All spaces between deck members at the bottoms of the longitudinal shear keys, where
grout could escape, shall be grout-tight before placing the grout. The Contractor shall
use backer rod or other similar systems, as required, to ensure that the grout does not
escape during placement, as approved by the Engineer.

The grout shall be placed and tightly packed into the longitudinal shear key joints, in
accordance with the manufacturer’'s recommendations, as approved by the Engineer,
completely filling the joints. The exposed surface of the grout shall be struck off even
with the tops of the deck members, leaving a uniform surface, which shall be free of
holes, pockets, and other surface irregularities.

Immediately after placement is complete, all exposed surfaces of the grout shall be
cured by the water method, as specified in Section 505.8 of the MCDOT Supplement, or
in accordance with the manufacturer’s recommendations, as approved by the Engineer.
No loads shall be allowed on tensioned and grouted spans for which the transverse
tensioning and grouting has been completed less than 72 hours, unless otherwise
permitted by the Engineer.

Section 508, Cattle Guard (Include in projects with cattle guard installations.
Revised 12/18/2003)
SECTION 508 CATTLE GUARD

508.1 DESCRIPTION: This work shall consist of furnishing all materials and labor to
construct new cattle guards at the locations shown on the plans.

508.2 MATERIALS & CONSTRUCTION: Materials and construction requirements shall

be in accordance with the current Arizona Department of Transportation (ADOT)
Standard Specifications for Road and Bridge Construction, Section 906 Cattle Guards,
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the referenced ADOT Standard Drawing, and as modified by these special provisions
and the construction drawings.

508.2.1 Cattle guards shall be constructed using beams designed for H-20 or heavier
loading.

508.2.2 Precast units may be used when fabricated in accordance with shop drawings
submitted by the Contractor and approved by the Engineer. The precast option shall
incorporate a proactive design acceptable to the Engineer to ensure the maximum gap
space between adjacent grill units will not exceed %4".

508.3 MEASUREMENT: Cattle guards shall be measured as complete units in place for
each size structure constructed. The size of cattle guards shall be noted by the number
of grill units used in the installation.

508.4 PAYMENT: Payment for cattle guards constructed and accepted will be made at
the contract unit price for each structure, complete in place.

Section 516, Irrigation and Drainage Grates (Include in projects with Irrigation or
Drainage Gates, the specific gate requirements are to be inserted. Revised July
11, 2001)

SECTION 516 IRRIGATION AND DRAINAGE GATES

The work under this Section consists of furnishing and installing irrigation and drainage
gates at the locations shown on Plans and in accordance with the manufacturer's
requirements.

The Contractor shall submit to the Engineer at the pre-construction conference
manufacturer data sheets for each type of gate proposed for use on the project. The
manufacturer data sheets shall include product specifications and installation
requirements.

[INSERT SPECIFIC GATE REQUIREMENTS HERE. The following is an example used
in previous special provisions.

Drainage (Flap) gates shall be Waterman Model F-10, Type SF Off Vertical Closure, or
approved equal.]

Payment for all work under this section will be made at the contract unit price for each
size and type of Irrigation or drainage gate furnished and installed, complete in place.
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Section 523 Headwall (Include in projects with a contract item for headwall.
Revised 7/3/2007)

Part 500 add the following new Section:
SECTION 523 HEADWALL
523.1 DESCRIPTION:

The work under this section shall consist of constructing headwalls of the types and at
the locations shown on the Plans.

523.2 MATERIALS AND CONSTRUCTION:

Concrete block masonry shall conform to Section 510 and concrete structures shall
conform to Section 505.

(Optional Paragraph — delete if not applicable) The work under this Section shall also
consist of plaster ditch connections between headwalls and ditches if specified on the
Plans. Locations and dimensions shall be as shown on the Plans. Plaster ditch
connections are to be included as part of the headwall contract item.

(Pick Measurement & Payment method — delete if not applicable)
523.3 MEASUREMENT:

Measurement for headwalls will be by the square foot. The surface area measured
shall be the product of the wall length times the height of the wall (exposed face) above
the footing, the area of pipe openings will be omitted from the square foot quantity.
523.4 PAYMENT:

Payment will be made at the contract unit price per square foot for Headwall.

(Pick Measurement & Payment method — delete if not applicable)
523.3 MEASUREMENT:

Headwalls will be measured by the number of each type of headwall constructed and
accepted.

523.4 PAYMENT:

Payment will be made at the contract unit price for each Headwall of the designated
type(s).
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Section 525 Pneumatically Placed Mortar (Include in projects with a contract item
for pneumatically placed mortar used for canal lining. Adjust lining structural
section when appropriate. Revised November 5, 2001)

SECTION 525 PNEUMATICALLY PLACED MORTAR
Section 525 add the following:
Canal lining shall be 3 inches thick, hand placed concrete (Class A), or 2 inches thick,

pneumatically placed mortar, both reinforced with welded wire fabric, 6x6, 1.4/1.4.
Lining shall be tied to existing lining.

Section 530, Painting (Include when the project includes a contract item for
concrete painting. Revised April 1, 1999)

SECTION 530 PAINTING

Section 530 add the following:

The work under this Section consists of painting the concrete surfaces of the bridge as
indicated below:

1. Top surface and both faces of concrete bridge railing and railing end section.
2. Bridge fascia from top of railing base to bottom of deck slab and underside of
deck slab for width of bridge.

3. Face of abutments and slope walls to 12” below top of riprap or ground.

4. Pier columns from bottom of deck slab to top of drilled shaft.

Surfaces to be painted do not require a plaster coating as part of the finishing process.
The paint shall be Sher-Clad Exterior Acrylic Latex Flat, B2Y Series Paint as
manufactured by the Sherwin-Williams Company of Cleveland, Ohio, or approved

equal.

Application of the paint shall be in accordance with the manufacturer's written
recommendations.

The color of the paint shall be sand color, subject to approval of the Engineer.

Construction Requirements: The paint shall be applied by an Arizona Licensed Painting
Contractor acceptable to the manufacturer and the Engineer.

The Contractor shall prepare a preliminary sample of the bridge and railing paints, each,

on concrete slabs at the work site, measuring at least 3-feet by 10-feet, that shall be left
for three weeks for observation.
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No paint shall be applied on the project until the samples have been approved by the
Engineer.

Payment for all work under this Section will be made at the contract price for Concrete
Painting.

Section 610 Waterline Construction (Include in projects when ductile iron pipe is
required. This GSP requires review and modification prior to use. Revised April
1, 1999)

SECTION 610 WATERLINE CONSTRUCTION

The work under this section consists of furnishing and installing the water lines and
support system as shown on the plans.

All water line construction shall conform to the requirements of Section 610. In addition,
all components of the water line shall be installed in accordance with the manufacturer’s
recommendations.

Pipe shall be ductile iron, thickness Class 53 per Section 750.2. Pipe shall be cement
mortar lined and coal tar coated in accordance with AWWA C-104. Fittings shall be per
Section 750.4. Pipe shall be a restrained push-on rubber gasket joint pipe and joints
shall be US Pipe TR Flex Restrained Joint or approved equal.

A combination air release/vacuum relief valve shall be provided at the highest point of
the water line. The valve shall be a combination air release/vacuum valve with a
minimum orifice size of 1/4 inch. An expansion joint shall be provided at each side of
the relief valve. Air release/vacuum relief valve shall be APCO Series 140 or approved
equal. Expansion joints shall be restrained Dresser, Style 63, Type 3 or approved
equal.

Drain valves shall be installed at the lowest point of the pipe at each end. After
completion of all testing and disinfection procedures in accordance with Section 610
and 611 of the Uniform Standard Specifications, all water shall be drained from the lines
and all valves shall be closed. Compressed air shall be used as necessary to insure
that all moisture is removed from the lines.

Payment for all work under this section will be made at the contract price per linear foot
for Ductile Iron Pipe, and at the unit contract price for Air/Vacuum Relief Valve,
Complete In Place.

Section 615 Sewer Line Construction (Include in projects requiring ductile iron
pipe for sewer line construction. Revised April 1, 1999)
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SECTION 615 SEWER LINE CONSTRUCTION

The work under this section consists of furnishing and installing the sewer lines and
support system as shown on the plans.

All sewer line construction shall conform to the requirements of Section 615 of the Uniform
Standard Specifications and these Construction Specifications. In addition, all
components of the sewer line shall be installed in accordance with the manufacturer’s
recommendations.

Pipe shall be ductile iron, thickness class 53 per Section 750.2. Pipe shall be cement
mortar lined and coal tar coated in accordance with AWWA C-104. Fittings shall be per
Section 750.4. Pipe shall be a restrained push-on rubber gasket joint pipe and joints
shall be US Pipe TR Flex Restrained Joint or approved equal.

A combination air release/vacuum relief valve shall be provided at the highest point of
the sewer line. The valve shall be a combination air release/vacuum valve with a
minimum orifice size of 3/8 inch. An expansion joint shall be provided at each side of
the relief valve.

Air release/vacuum relief valve shall be APCO Series 400 SAVV or approved equal.

Expansion joints shall be restrained Dresser, Style 63, Type 3, 15 inches minimum
movement rating, or approved equal.

Pipe installed 100 feet minimum on each side of the air/vacuum relief valve shall be

polyethylene lined with a nominal thickness of 40 mil conforming to ANSI and ASTM D-
1248.

Payment for all work under this section will be made at the contract price per linear foot for
Ductile Iron Pipe, Lined Ductile Iron Pipe, unit contract price for Air/Vacuum Relief Valve,
Complete In Place.

Section 622 Pipe Culvert (Include when pipe culvert material is to be determined
by the contractor. The Contractor may choose to use reinforced concrete, HDPE
pipe, or corrugated metal pipe. Revised March 13, 2002)

Part 600 add the following new Section:

SECTION 622 PIPE CULVERT

622.1 Description: The work under this section consists of furnishing and installing
pipe culvert, including connections and flared end sections where indicated.

622.2 Material: The Contractor may furnish Reinforced Concrete Pipe, High Density
Polyethylene (HDPE) Pipe, or Corrugated Metal Pipe. Reinforced Concrete Pipe shall
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be Class Ill, Rubber Gasket, conforming to the requirements of Section 735. HDPE
pipe shall be corrugated pipe conforming to AASHTO M 294M and the requirements of
Section 738. Corrugated metal pipe shall conform to the requirements of AASHTO M-
36 and Sections 621 and 760. Corrugated metal pipe shall have a minimum wall
thickness of 0.079 inches (14 gauge) and be bituminous coated or bituminous coated
and paved. When flared end sections are indicated, corrugated metal pipe and HDPE
pipe shall use metal flared end sections conforming to ADOT standard Drawing C-
13.25, reinforced concrete pipe shall use concrete flared end sections conforming to
MAG Detail 545.

622.3 Installation: Installation of reinforced concrete pipe and HDPE pipe shall
conform to Section 618. Installation of corrugated metal pipe shall conform to Section
621.

622.4 Measurement: Measurement of Pipe Culvert will be the number of feet of pipe,
measured to the nearest foot along the pipe centerline, from end to end of the pipe
through manholes and specials. At changes in diameter the measurement will be to the
center of manhole or special. Measurement for Flared End Section will be by the unit
each for the various sizes of pipe culvert.

622.5 Payment: Payment for Pipe Culvert will be made at the unit contract price for
each size culvert installed, complete in place. Payment for Flared End Section will be at
the contract unit price for each end section installed, complete in place.

Section 624 Temporary Pipe Culvert Installation (Use when pipe culverts are
required for a designed detour. Allows contractor to provide alternative pipe
material and sizes, to obtain a minimum hydraulic capacity. The Contractor may
choose to use reinforced concrete, HDPE pipe, or corrugated metal pipe. The
plans should identify the installation as TEMPORARY PIPE CULVERT, give the
hydraulic parameters and an acceptable alternative. Revised November 7, 2001)

Part 600 add the following new Section:

SECTION 624 TEMPORARY PIPE CULVERT INSTALLATION

624.1 Description: The work under this section consists of furnishing, installing, and
removing temporary pipe culvert, including pipe connectors to provide cross drainage
for the detour road.

The contractor may submit for approval proposed alternative Temporary Pipe Culvert
installations together with hydraulic calculations that show the proposed installation will

provide a safe installation with hydraulic capacity equivalent or greater than the
installation shown on the plans.
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624.2 Materials: The Contractor may furnish Reinforced Concrete Pipe, High Density
Polyethylene (HDPE) Pipe, or Corrugated Metal Pipe. The pipe strength shall be
suitable for the proposed installation without special traffic load restrictions. Reinforced
Concrete Pipe shall be Class Il (minimum), Rubber Gasket, conforming to the
requirements of Section 735. HDPE pipe shall conform to the requirements of Section
738. Corrugated metal pipe shall conform to the requirements of AASHTO M-36 and
Sections 621 and 760. Corrugated metal pipe shall have a minimum wall thickness of
0.079 inches (14 gauge). The pipe may be either new or used. All material shall be in
serviceable condition without discernable flaws.

624.3 Installation: Installation of reinforced concrete pipe and HDPE pipe shall conform
to Section 618. Installation of corrugated metal pipe shall conform to Section 621.

624.4 Measurement and Payment: Payment for Temporary Pipe Culvert Installation
will be made at the lump sum contract price and shall include all labor, materials, and
equipment for both the installation and removal of the culvert installation.

Section 625 Manhole Construction And Drop Sewer Connections (Use when
Pollutant Separator Vaults are part of the storm drain system and detailed in the
project plans. Revised July 31, 2001)

SECTION 625 MANHOLE CONSTRUCTION AND DROP SEWER CONNECTIONS
Section 625 add the following:

625.1.3 Pollutant Separator Vaults: Construction shall consist of furnishing all
materials and constructing the Pollutant Separator Vaults complete in place as detailed
including all appurtenant accessories such as but not limited to interior piping, pipe
supports and braces, access shafts and covers, and any incidentals thereto.

625.2 Materials: Concrete for Pollutant Separator Vaults shall be Class A and shall
conform to the requirements of Section 725. Reinforcing steel shall conform to the
requirements of Section 727. Masonry materials shall conform to the requirements of
Sections 775 and 776. All other materials shall be as noted.

625.3.3 Construction: Concrete construction shall be in accordance with Section 505.
Structures may be furnished as precast structures, in accordance with the requirements
of Section 505.1.1.

Excavation and backfill shall be in accordance with the requirements of Section 206.

Pollutant Separator Vault access shafts, frames, covers, and steps shall be in
accordance with the requirements of Section 625.3.1.
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625.4 Measurement: Measurement for Pollutant Separator Vaults will be by the unit
each. This measurement by the unit each shall include all appurtenant accessories
such as but not limited to frames, covers, interior piping, access shafts, and incidentals
thereto.

625.5 Payment: Payment for Pollutant Separator Vaults will be made for each accepted
unit, at the Contract Unit Price. Payment will be full compensation for each item,
Complete-in-Place, including necessary excavation, materials, construction, fabrication,
installation, backfilling, and appurtenant accessories and incidentals, as described on
the Project Plans and in these Special Provisions.

Section 626 Miscellaneous Structures (Roadway Drainage And Irrigation) (Include
in projects only if directed. This is a draft specification to allow all minor and
miscellaneous concrete structures to be precast and the specification will need
substantial modification. Revised June 1, 2000)

SECTION 626 MISCELLANEOUS STRUCTURES (ROADWAY DRAINAGE AND
IRRIGATION)

626.1 Description: Work under this Section consists of constructing miscellaneous
reinforced concrete roadway drainage and irrigation structures, at the locations and in
accordance with the details shown on the project plans, and in conformance with these
Specifications.  Typical Miscellaneous Structures include but are not limited to
headwalls, standpipes, junction boxes, catch basins, manhole shafts, delivery
structures, headgates, turnouts, etc.

626.2 Materials: Concrete shall be Class AA or Class A, as indicated on the Project
Plans, in the project Construction Special Provisions, or in the MAG Standard Details,
and shall conform to the requirements of Section 725. Reinforcing steel shall conform
to the requirements of Section 727. Masonry materials shall conform to the
requirements of Sections 775 and 776. All other materials shall conform to the call-outs
on the Project Plans, to the project Construction Special Provisions, to the MAG
Standard Details, and/or to appropriate Part 700 materials specifications.

626.3 Construction: Concrete construction shall be in accordance with the
requirements of Section 505. Unless specified otherwise in the project Construction
Special Provisions, all Miscellaneous Structures defined in Section 626.1 are Minor
Structures as defined in Section 505.1, and may be furnished as precast structures, in
accordance with the requirements of that section and these Specifications.

Excavation and backfill for Miscellaneous Structures shall be in accordance with the
requirements of Section 206.

626.4 Measurement: Measurement for this work will be by specific pay item quantities,
or by the unit each, as specified in the contract documents. Measurement by the unit
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each for Miscellaneous Structures shall include all appurtenant accessories such as but
not limited to frames, grates, covers, gates, trash racks, etc.

626.5 Payment: Payment for this work will be made at the contract unit price(s) per
specific pay item quantities, or per the unit each. When the measurement is by the unit
each, payment will be full compensation for the item, complete in place, including
necessary excavation, materials, construction, fabrication and installation, backfilling,
and appurtenant accessories, as described on the project plans and in these
Specifications.

Section 636 Concrete Canal Lining (Include in projects with concrete lined canals
use section 635 for smaller irrigation ditches.

The specification was developed around SRP requirements, including fiber-
reinforced concrete, but based on the MAG Specifications.

3/29/2004)

SECTION 636 IRRIGATION CANAL LINING

636.1 Description: Work under this Section consists of constructing cast-in-place
concrete or pneumatically placed mortar (shotcrete) canal lining in conformance with the
details shown on the project plans, the applicable provisions of Sections 505 and 525,
and these Specifications.

636.2 Materials: Concrete for cast-in-place concrete canal lining construction shall be
air-entrained Class A Portland cement concrete conforming to the requirements of
Section 725.

Pneumatically Placed Mortar (shotcrete) for canal lining construction shall conform to
the requirements of Section 525.3 — Wet Process. Aggregate Gradation No. 2 shall be
used for canal linings not thicker than 3 inches, Aggregate Gradation No. 3 may be
used for canal linings thicker than 3 inches, or the Contractor may use an aggregate
gradation as approved by the Engineer.

All concrete for the canal lining, whether cast-in-place or pneumatically placed, shall
have fibrous reinforcement incorporated into the concrete mix. The application rate for
the fibrous reinforcement shall be 1.5 Ibs/cu yd. The fibrous reinforcement shall have
the following characteristics:

a) Specific Gravity = 0.91
b) Tensile strength = 55 ksi
C) Fiber Length Graded = 1/4 to 5/8 inches

The fibrous reinforcement shall produce fiber-reinforced concrete and fiber-reinforced

shotcrete that complies with the current version of ASTM C 1116, Section 4 —
Classification, 4.1.3 — Type Il Synthetic Fiber-Reinforced Concrete or Shotcrete.
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Documented performance of the fiber-reinforced concrete and fiber-reinforced shotcrete
shall comply with Performance Level I, as specified in Section 21 — Performance
Requirements, of the current version of ASTM C 1116.

Reinforcement for Concrete Canal Lining shall be 4 x 4 — W1.4 x W1.4 welded wire
fabric conforming to the material requirements of AASHTO M 55 (ASTM A 185), unless
specified otherwise in the contract documents. All welded wire fabric shall be
galvanized in accordance with ASTM A 641, “regular coating”.

All appurtenant accessories for Concrete Canal Lining shall meet the specification
requirements of the contract documents.

636.3 Construction:

636.3.1 Subgrade: Subgrade for the Concrete Canal Lining shall be shaped and
compacted in accordance with the requirements of Section 215, except that all shaped
subgrade surfaces shall be compacted to 85 percent uniform density. Finished surfaces
shall be uniform planes and/or uniformly varying transitions as required by the project
plans, and shall be free of large rocks, voids, and loose material. Subgrade tolerances
shall be in conformance with Section 505.10.1(F) of the MCDOT Supplement, or as
approved by the Engineer.

The canal bank and bottom lining subgrade surfaces shall be maintained in a moist
condition, within 2 percent of the optimum moisture content, at all times prior to the
installation of the concrete canal lining, to provide dust abatement and prevent
premature drying and cracking of the concrete canal lining upon installation.

636.3.2 Reinforcing Steel: The width of fabric rolls shall be not less than 5 feet. J-
hook fabric pins shall be fabricated from 9-gage (3.76 millimeters diameter) or larger
wire and provide adequate strength and anchorage to secure the wire mesh fabric, as
approved by the Engineer.

The welded wire fabric shall be clean prior to placement, and shall be maintained in a
clean condition until completely embedded in the lining concrete. Welded wire fabric
shall not be installed until the Engineer has approved the area of canal subgrade over
which the fabric is to be placed. The welded wire fabric shall be installed longitudinally
to the canal; all fabric shall be cut and fit as required for the fabric to be placed flat,
without bulging. All laps/joints shall be lapped not less than one mesh width, and laps
at the roll ends shall be staggered. J-hook pins shall be spaced to anchor the welded
wire fabric, and to prevent displacement of the installed fabric during concrete
placement, as approved by the Engineer. Climbing on the canal bank subgrade and the
welded wire fabric placed on the canal bank will not be permitted.

636.3.3 Concrete Canal Lining: The Contractor shall use concrete conforming to the
requirements of Section 636.2 for the canal lining. Either cast-in-place concrete or
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pneumatically placed mortar (shotcrete) shall be used for the canal bottom lining;
pneumatically placed mortar (shotcrete) shall be used for the canal bank lining.

The Contractor shall not place canal lining concrete for the canal bottom and the canal
bank, respectively, until the Engineer has approved the respective canal subgrade
preparations and reinforcement installations. All absorptive surfaces against which
concrete will be placed shall be pre-moistened in conformance with the requirements of
Section 636.3.1 of this Section, but no concrete shall be placed on subgrade having free
water on the surface.

The thickness of the concrete canal lining shall be as detailed on the plans; the minus
thickness tolerance shall be zero. The positive thickness tolerance for the canal bottom
lining shall be that required to meet canal profile grade; the finished grade of the
concrete bottom lining shall be within 0.1 foot of the plan elevations, or as approved by
the Engineer. The positive thickness tolerance for the canal bank lining is nominal.
Overall dimensional tolerances for the completed canal complex, encompassing lining
and appurtenant features, shall be consistent with the project contract documents.

Placed concrete shall be compacted/vibrated by suitable means, as approved by the
Engineer. All construction joints between the new canal lining and the existing canal
lining and/or new and existing appurtenant features shall conform to the details on the
project plans. The finished surface of the concrete canal lining shall be even and
uniform, without rock pockets and surface voids, and free from ridges and other
projections. The finish of the concrete canal bottom shall be skid resistant; the concrete
canal bank lining shall have a uniform broom finish.

The finished concrete shall be cured by the use of a white-pigmented membrane-
forming compound conforming to the requirements of Section 726.

636.4 Measurement: Measurement for Irrigation Canal Lining will be by the square
yard of concrete lining surfacing constructed as detailed on the project plans and
accepted by the Engineer. Only new exterior surfaces shall be measured.

636.5 Payment: Payment for Irrigation Canal Lining will be made at the contract unit

price per square yard for concrete canal lining. Payment shall be full compensation for
concrete lining, complete in place, including all labor, materials, and equipment.
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Section 717.2.2 Asphalt-Rubber Proportions (Include on projects with
asphalt-rubber and the project is to be constructed under the 2008 MCDOT
Supplement to MAG. This revision will be added to the next MCDOT Supplement
to MAG. Added 1/30/2008)

SECTION 717 ASPHALT- RUBBER

717.2 MATERIALS:

717.2.2 Asphalt-Rubber Proportions, add the following:

Ground rubber in asphalt-rubber shall be a maximum of 22 percent by weight of the
asphalt cement.
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	Section 210 Borrow Excavation (Include for borrow projects when a specific borrow site is NOT designated for project use.  Revised 8/18/2009)
	SECTION 210 BORROW EXCAVATION

	Section 211 Fill Construction (Include for borrow projects when a specific borrow site is NOT designated for project use.  Revised August 12, 2002)
	Section 211 Fill Construction (Include when fill material is to be generated from a designated borrow site or from channel excavation.  Delete references to “Borrow Excavation” or “Channel Excavation” when it does not apply.  Revised 2/9/2005)

	SECTION 211 FILL CONSTRUCTION
	Section 221 Gabion Construction (Include when gabion construction is required.  Revised Aug 6, 2002)

	Part 200 add the following new Section:
	SECTION 221 GABION CONSTRUCTION
	Standard Sieve Size Type I Type II
	Section 223 Reinforced Slope Construction (Specification was used for Project TT191 Vineyard Avenue/143rd Avenue from Estrella Parkway to Indian Springs Road.  Review to insure the specification matches project requirements.  Revised March 14, 2005)

	Part 200 add the following new Section:
	SECTION 223 REINFORCED SLOPE CONSTRUCTION
	223.1 SELECTION AND ACCEPTABILITY OF REINFORCEMENT SYSTEM:
	223.3 QUALIFICATION OF THE MANUFACTURER:
	223.5 DESIGN GUIDELINES:
	223.6 CONSTRUCTION:
	223.7 PAYMENT:
	Section 230 Dust Palliative Application (Include on small construction projects subject to AZPDES permits for stabilization of disturbed areas where other stabilization methods such as landscaping, hydro seeding, and rock surfacing are not practical. ...

	SECTION 230 DUST PALLIATIVE APPLICATION
	Section 231 Engineering Geocomposite (This specification was used for a geocomposite wall drainage system.  This specification is not to be used unless revised to comply with current specification requirements.  Removed from the MCDOT Supplement in 20...

	Part 200 add the following new Section:
	SECTION 231 ENGINEERING GEOCOMPOSITE
	Thickness with Fabric  0.23 inch * ASTM D1777
	Apparent Opening Size  70 - 100  ASTM D4751
	U.S. Standard Sieve Size
	UV Stability, %  Fully Stabilized ASTM D4355

	The installed geocomposite shall be a minimum of 2 feet wide.
	Section 301 Subgrade Preparation (Include on PM-10 projects that have pay items for earthwork and use soil cement base or lime slurry stabilization.  Added October 10, 2002)
	Section 302 Subgrade Preparation (This is a fill-in specification to be used for a stabilized penetrate and chip seal.  Revised April 1, 1999)

	SECTION 302 SUBGRADE PREPARATION FOR A STABILIZED PENETRATE AND CHIP ROAD
	302.1 MATERIALS:
	302.2 EQUIPMENT:
	302.3 CONSTRUCTION METHODS:
	302.4 MEASUREMENT:
	Section 303 Grade and Shape Subgrade (Include on PM-10 projects that have small amounts of earthwork and use soil cement base or lime slurry stabilization.  Revised 11/15/2004)
	SECTION 303 GRADE AND SHAPE SUBGRADE

	Section 311 Soil Cement Base Course (Include on PM-10 Projects using soil cement base course.  Revised July 31, 2002)
	Section 312 Cement Treated Base (Include when it is necessary to include the cement content by weight.  Revised April 1, 1999)

	SECTION 312 CEMENT TREATED BASE:
	Section 315 Bituminous Prime Coat (Include if a bituminous prime coat may be required.  Revised May 6, 2002)

	SECTION 315 BITUMINOUS PRIME COAT (CONTINGENT ITEM)
	Section 321 Asphalt Concrete Pavement (Include on projects when the plans do not identify the pavement mix design method to be used.  Delete the mix design method not being used.  Revised 7/3/2006)
	321.5.6 Asphalt Concrete Shoulder Pavement (Include only on shoulder paving projects when the following conditions apply: (1) The pavement will not be located in a traffic lane; (2) The pavement will be used only for bicycle traffic and as a surfacing...
	321.6.7 Pavement Smoothness (Include on projects with new asphalt pavement length one mile or greater and a functional classification of collector or higher.  Shorter road segments may have pavement smoothness testing applied when approved by the MCDO...

	Roadway lanes that are 0.5 miles or greater in length.
	Smoothness data will not be computed for the following project sections;
	Bridge decks shall be included only if paved as part of the project.  If bridge decks are not included as part of the construction project, profile testing will be suspended before the first joint between the asphalt surfacing and the bridge/approach ...
	Smoothness measurement testing will start and stop at the transverse joints of the project limits.
	When the smoothness measurements indicate corrective work is required, the Engineer shall notify the Contractor in writing within ten (10) working days after the completion of the smoothness testing.  The Contractor shall have twenty (20) working days...
	The Contractor shall notify the Engineer within ten (10) working days after completion of all pavement repairs that the pavement is ready for smoothness re-testing.  The Engineer will conduct the testing within twenty (20) working days after notificat...
	No testing shall be conducted during rain or under other conditions deemed inclement by the Engineer.  During testing the roadway must be free of moisture and other materials that might affect the evaluation.  Any work associated with preparing the ro...
	Table 1 – NEW CONSTRUCTION
	RIDEABILITY ADJUSTMENT SCHEDULE
	Section 322 Asphalt Concrete Overlay (Include on projects with an asphalt pavement overlay extending one mile or greater in length, has a functional classification of collector or higher, and the overlay compacted depth is a minimum of 1.5 inches.  Sh...
	Section 325 Asphalt-Rubber Concrete, Gap Graded (Include with projects that use asphalt-rubber concrete and the plans have not designated the traffic parameter “High Traffic” or “Low Traffic” for mix design.  Added November 5, 2003)
	SECTION 325 ASPHALT - RUBBER CONCRETE, GAP GRADED

	Section 325 Asphalt-Rubber Concrete, Gap Graded (Include on projects with an asphalt rubber pavement surface course extending one mile or greater in length, a future functional classification of collector or higher, and the asphalt-rubber concrete sur...
	SECTION 325 ASPHALT - RUBBER CONCRETE, GAP GRADED

	Section 330 Asphalt Chip Seal (Include in projects requiring a two day waiting period between placement of the prime coat and chip seal coat.  Revised April 1, 1999)

	SECTION 330 ASPHALT CHIP SEAL
	Section 330 Asphalt Chip Seal  (Include in projects requiring a double chip seal.  For PM-10 projects using soil cement base course, include the special provision for Section 311 and include the PM-10 Structural Section Detail in the construction plan...
	Section 337 Price Adjustment for Bituminous Materials (Include in projects when asphalt prices may significantly fluctuate between the bid date and date of actual use.  Requires identification of effected contract items.  To insure proper project fund...

	Test Method
	SECTION 337 PRICE ADJUSTMENT FOR BITUMINOUS MATERIALS
	Section 350.3 Miscellaneous Removal and Other Work (Include on projects that require removal of traffic poles identified as having lead-based paint. Added 8/12/2009)
	Section 401.2.4 Pavement Markings (Include in projects that require documentation of existing pavement markings.  Added 1/29/2008)
	Section 401.5.3 Temporary Lane Diversions (Include for projects that require traffic to be maintained on paved roadways.  Added 6/23/2008)
	Section 415, Flexible Metal Guardrail (Include in projects that require reconstruction of existing guardrail or construction of guardrail from salvaged material.  Revised June 1, 2000)

	SECTION 415 FLEXIBLE METAL GUARDRAIL
	Section 420 Chain Link Fence (Include in projects with a contract item for Chain Link Bridge Fence – PER ADOT STD. DWG. B-22.50, 22.60, AND 22.70.  Revised June 1, 2000)
	Section 430.5.8 Native Hydro Seeding (Include on all PM 10 projects that require seeding of disturbed areas.  Add to the bidding schedule item 430.01201 Native Hydro Seeding with the units of Acres.  Added October 7, 2002)

	SECTION 430 LANDSCAPING AND PLANTING
	Section 476.2.7 Solar Advance Flasher Assembly (Include in projects when solar powered flashers are required.  This special provision is to be used as a draft specification for any solar powered installation.  Revised 6/28/2005)
	476.2 MATERIALS, add section 476.2.7 as follows:

	Section 505.11 Measurement (Include in projects when payment for reinforced concrete box culverts is based on quantities of Concrete and Reinforcing steel.  Added August 8, 2002)

	SECTION 505 CONCRETE STRUCTURES
	Section 505.6.5 Longitudinal Joints between Precast Bridge Deck Units (Include in projects with longitudinal joints between precast bridge deck members.  This section is to be used with section 506.9.1.  Revised 2/5/2008)

	SECTION 505 CONCRETE STRUCTURES
	Section 506.9.1 Longitudinal Joints between Precast Bridge Deck Members (Include in projects with longitudinal joints between precast bridge deck members.  This section is to be used with section 505.6.5.  Revised 2/5/2008)

	SECTION 506 PRECAST PRESTRESSED CONCRETE MEMBERS
	Section 508, Cattle Guard (Include in projects with cattle guard installations.    Revised 12/18/2003)
	Section 516, Irrigation and Drainage Grates (Include in projects with Irrigation or Drainage Gates, the specific gate requirements are to be inserted.  Revised July 11, 2001)

	SECTION 516 IRRIGATION AND DRAINAGE GATES
	Section 523 Headwall (Include in projects with a contract item for headwall.  Revised 7/3/2007)

	SECTION 523 HEADWALL
	Section 525 Pneumatically Placed Mortar  (Include in projects with a contract item for pneumatically placed mortar used for canal lining.  Adjust lining structural section when appropriate.  Revised November 5, 2001)

	SECTION 525 PNEUMATICALLY PLACED MORTAR
	Section 530, Painting  (Include when the project includes a contract item for concrete painting.  Revised April 1, 1999)

	SECTION 530 PAINTING
	Section 610 Waterline Construction  (Include in projects when ductile iron pipe is required.  This GSP requires review and modification prior to use.  Revised April 1, 1999)

	SECTION 610 WATERLINE CONSTRUCTION
	Section 615 Sewer Line Construction  (Include in projects requiring ductile iron pipe for sewer line construction.  Revised April 1, 1999)

	SECTION 615 SEWER LINE CONSTRUCTION
	Section 622 Pipe Culvert  (Include when pipe culvert material is to be determined by the contractor.  The Contractor may choose to use reinforced concrete, HDPE pipe, or corrugated metal pipe.  Revised March 13, 2002)

	SECTION 622 PIPE CULVERT
	Section 624 Temporary Pipe Culvert Installation (Use when pipe culverts are required for a designed detour.  Allows contractor to provide alternative pipe material and sizes, to obtain a minimum hydraulic capacity.  The Contractor may choose to use re...

	SECTION 624 TEMPORARY PIPE CULVERT INSTALLATION
	Section 625 Manhole Construction And Drop Sewer Connections (Use when Pollutant Separator Vaults are part of the storm drain system and detailed in the project plans.  Revised July 31, 2001)

	SECTION 625 MANHOLE CONSTRUCTION AND DROP SEWER CONNECTIONS
	Section 626 Miscellaneous Structures (Roadway Drainage And Irrigation) (Include in projects only if directed.  This is a draft specification to allow all minor and miscellaneous concrete structures to be precast and the specification will need substan...

	SECTION 626 MISCELLANEOUS STRUCTURES (ROADWAY DRAINAGE AND IRRIGATION)
	Section 636 Concrete Canal Lining (Include in projects with concrete lined canals use section 635 for smaller irrigation ditches.

	SECTION 636 IRRIGATION CANAL LINING
	Section 717.2.2 Asphalt-Rubber Proportions (Include on projects with asphalt-rubber and the project is to be constructed under the 2008 MCDOT Supplement to MAG.  This revision will be added to the next MCDOT Supplement to MAG. Added 1/30/2008)


